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Murray Contractors BID MANUAL
Section 07 ROOFING

Bid Package # 07 ROOFING

Your signature on this page is confirmation of your bid and an acknowledgement and acceptance of the
requirements of the Murray Bid Manual, project schedule and all Addendums and CM Clarifications.

Company AR State Contractor’s License #
Name Title

Address

City State Zip Code
Phone Number w/ Area Code Email Address

Specification:

Bidders will include work from referenced specifications and other work normally associated with this
trade whether referenced or not.

07 0150 PREPARATION FOR RE-ROOFING
07 2100 THERMAL INSULATION

07 3113 ASPHALT SHINGLES

07 5600 FLUID-APPLIED ROOFING

07 6100 SHEET METAL ROOFING

07 6200 SHEET METAL FLASHING AND TRIM
07 7200 ROOF ACCESSORIES

07 8400 FIRESTOPPING

07 9200 JOINT SEALANTS

CoN>ORWN =

Scope of Work:
The bid package shall also include the following items but shall not limit more stringent requirements
found elsewhere in the contract documents unless specifically listed as exclusion below.

1. Provide all labor, supervision, equipment, hoisting, materials, licenses, and trade permits required to
perform all work, turnkey, outlined in this subcontract. Work not specifically shown but considered a
standard requirement in the completion of this work is included.

2. All applicable sales tax (unless noted otherwise)
Submittals and shop drawings submitted to Murray Contractors within (14) days of award of contract.

4. Closeout documents submitted per Murray Contractors closeout procedures with (14) days prior to
the original substantial completion date of the project.

5. Specified warranties shall be from the date of substantial completion.
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14.
15.
16.
17.
18.
19.
20.

21.
22.

23.
24.
25.
26.
27.
28.

Freight to the jobsite as it pertains to this scope of work, including any quick-shipment premiums.
Maintain accurate as-built drawings.

Verification of elevations and field measurements shown on documents prior to commencing work.
Installation of materials over substrate indicates acceptance of substrate.

. Required layout for this scope, benchmark provided by others.

. Required coordination with other trades.

. Multiple mobilizations as required to perform this scope of work.

. Should this subcontractor delay the critical path schedule, subcontractor shall provide all necessary

overtime and manpower required to return this scope of work to be on schedule no cost to Murray
Contractors.

Qualified, properly trained, and experienced supervision at all times.

Unloading of materials and deliveries to be placed on proper dunnage to prevent product damage.
Provide weather protection for stored materials.

Repair and replace any damage done to existing SWPPP measures by this trade.

Cleanup of any track out by this trade.

Subcontractor is responsible for damage done by its own forces to other trade's work.

Provide daily clean-up of all debris generated by subcontractor to Murray Contractors provided
dumpster.

Compliance with all rules, regulations, and requirements of local, state, and federal authorities.

All work shall strictly comply with adopted building codes. Any discrepancies should be clarified and
approved by authority having jurisdiction.

Full compliance with Murray Contractors safety policies and all governing OSHA guidelines.
All cost associated with perimeter safety, fall protection, and personal protective equipment.
Full compliance with OSHA “Hot Work” policy.

All equipment operators to be properly trained and OSHA certified.

Prevailing wage rates and documentation.

Parking fees, shuttle cost, and transportation for this trade.

Trade Specific Scope of Work

1.

2.

Provide all product data, shop drawings, samples, color selections, certifications, and manufacturer’'s
installation instructions for Architect approval prior to fabrication or installation.

Conduct a preinstallation meeting with the General Contractor, Architect, and affected trades prior to
starting roofing work. Review sequencing, penetrations, temporary protection, and interface
conditions.

Perform all preparation for re-roofing, including selective removal of existing roofing materials,
damaged insulation, fasteners, flashings, and related components as indicated on the drawings.
Dispose of removed materials properly off-site.

Provide temporary roofing protection over exposed deck areas the same day existing materials are
removed. Maintain temporary protection until new roofing is installed and weathertight.

Install recovery board or substrate board over existing materials where indicated or required for the
new roofing system. Coordinate with the specified roofing type for compatibility.

Furnish and install all thermal insulation associated with the roofing systems, including tapered
insulation where required to achieve positive drainage. Coordinate thickness, slope, and attachment
method with each roofing type and the Contract Documents.

Furnish and install asphalt shingle roofing on all indicated sloped roof areas. Include ice and water
protection membrane, underlayment, metal flashings, ridge and hip vents, and all related accessories.
Install in accordance with manufacturer requirements and applicable standards for a complete
weathertight system.

Furnish and install fluid-applied roofing on all indicated low-slope or special areas. Include primers,
base layers, reinforcing, membrane, flashings, and related accessories. Install to the specified
thickness and performance requirements. Perform flood testing of completed horizontal areas as
required.



10.

1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

Furnish and install architectural sheet metal roofing on all indicated areas. Include underlayment,
concealed attachment system, standing seam panels, flashings, closures, and all related accessories.
Install for a complete weathertight assembly allowing for thermal movement.

Furnish and install all sheet metal flashing and trim associated with the roofing systems, including
eave edge, valley, chimney, dormer, penetration, gutter, downspout, and counterflashings. Fabricate
and install in accordance with industry standards for a complete weathertight installation.

Furnish and install all roof accessories as indicated, including vents, curbs, hatches, snow guards,
and related items. Coordinate integration and flashing with each roofing system.

Provide all required firestopping at roof penetrations and joint sealants at non-lap joints, terminations,
and interfaces with adjacent construction. Use materials compatible with each roofing system.
Coordinate all roofing work with mechanical, electrical, plumbing, and other trades for penetrations,
curbs, equipment, and sequencing. Flash and seal all penetrations weathertight as part of the roofing
system.

Verify existing conditions and substrate readiness prior to installation. Notify the General Contractor
of any conditions that require correction before proceeding.

Provide all necessary field layout and verification of roof planes, slopes, penetrations, and edge
conditions prior to installation.

Install all roofing systems plumb, level, and true to line within specified tolerances. Maintain
consistent coursing, seam alignment, and edge conditions.

Protect adjacent surfaces, finishes, landscaping, and completed work from damage, overspray, or
debris during roofing operations. Clean any damage or residue promptly.

Provide temporary protection of completed roofing from traffic, construction operations, and weather
until final acceptance. Install temporary walkways or protection boards where required for ongoing
access.

Clean all finished roof surfaces upon completion, removing excess materials, debris, and construction
residue. Leave all work ready for inspection and acceptance.

Perform all required quality control inspections during and after installation. Correct deficiencies
identified prior to concealment or final acceptance.

Provide all specified manufacturer and installer warranties in the Owner’s name upon completion.
Register warranties as required by the manufacturers.

Coordinate final roof inspection with the Architect and manufacturer’s representative where required.
Address any punch list items related to the roofing scope prior to Substantial Completion.

Maintain proper field conditions throughout installation, including substrate dryness, ambient
temperature, and sequencing requirements. Do not install materials when conditions are outside
allowable limits.

Provide all necessary equipment, tools, and safety measures for the proper and safe installation of
the roofing systems. Coordinate crane or material handling access with the General Contractor as
required. Penetration flashings. Curbs and sleeves coordinated with the trades that own the
equipment.

Base Bid Amount

Bid Breakouts




Alternates

Alternate # Description Amount
$
$
$
Addenda
Addenda # Date

VOLUNTARY VALUE ANALYSIS

Value Analysis propositions will be strongly considered in the subcontractor selection process. Bidders
are encouraged to explore and identify Value Analysis savings for this scope of work. Please describe
below (and on separate page if necessary) any cost saving opportunities as well as potential savings:

Unit Prices:

The contract between Murray Contractors and the successful low bidder will be a fixed lump sum
Subcontract Agreement. For revisions to the scope of the project and/or revisions to the contract
documents, the lump sum contract amount would be adjusted by change order at the following unit
prices. All unit prices shall include labor, materials and equipment. Where applicable to Scope of Work,
provide the following unit prices. (Insert N/A if it does not apply)

Unit Price Amount Unit

$

$

$




