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Murray Contractors BID MANUAL 
Section 26 DATA CABLING 
 
Bid Package # 26 DATA CABLING 
 
Your signature on this page is confirmation of your bid and an acknowledgement and acceptance of the 
requirements of the Murray Bid Manual, project schedule and all Addendums and CM Clarifications. 
 
 
Company      AR State Contractor’s License # 
   
 
Name     Title  
 
 
Address 
 
 
City     State     Zip Code 
 
 
Phone Number w/ Area Code  Email Address 
 
  
Specification: 
Bidders will include work from referenced specifications and other work normally associated with this 
trade whether referenced or not. 
1. 27 0529 HANGERS AND SUPPORTS FOR COMMUNICATIONS SYSTEMS  
2. 27 1000 STRUCTURED CABLING 
3. 07 8400 FIRESTOPPING 
   
Scope of Work: 
The bid package shall also include the following items but shall not limit more stringent requirements 
found elsewhere in the contract documents unless specifically listed as exclusion below. 
 

1. Provide all labor, supervision, equipment, hoisting, materials, licenses, and trade permits required to 
perform all work, turnkey, outlined in this subcontract. Work not specifically shown but considered a 
standard requirement in the completion of this work is included.  

2. All applicable sales tax (unless noted otherwise)  

3. Submittals and shop drawings submitted to Murray Contractors within (14) days of award of contract.  

4. Closeout documents submitted per Murray Contractors closeout procedures with (14) days prior to 
the original substantial completion date of the project.  

5. Specified warranties shall be from the date of substantial completion.  

6. Freight to the jobsite as it pertains to this scope of work, including any quick-shipment premiums.  

7. Maintain accurate as-built drawings.  

8. Verification of elevations and field measurements shown on documents prior to commencing work.  

9. Installation of materials over substrate indicates acceptance of substrate.  

10. Required layout for this scope, benchmark provided by others.  
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11. Required coordination with other trades.  

12. Multiple mobilizations as required to perform this scope of work.  

13. Should this subcontractor delay the critical path schedule, subcontractor shall provide all necessary 
overtime and manpower required to return this scope of work to be on schedule no cost to Murray 
Contractors.  

14. Qualified, properly trained, and experienced supervision at all times.  

15. Unloading of materials and deliveries to be placed on proper dunnage to prevent product damage.  

16. Provide weather protection for stored materials.  

17. Repair and replace any damage done to existing SWPPP measures by this trade.  

18. Cleanup of any track out by this trade.  

19. Subcontractor is responsible for damage done by its own forces to other trade's work. 

20. Provide daily clean-up of all debris generated by subcontractor to Murray Contractors provided 
dumpster.  

21. Compliance with all rules, regulations, and requirements of local, state, and federal authorities.  

22. All work shall strictly comply with adopted building codes. Any discrepancies should be clarified and 
approved by authority having jurisdiction.  

23. Full compliance with Murray Contractors safety policies and all governing OSHA guidelines.  

24. All cost associated with perimeter safety, fall protection, and personal protective equipment.  

25. Full compliance with OSHA “Hot Work” policy.  

26. All equipment operators to be properly trained and OSHA certified.  

27. Prevailing wage rates and documentation.  

28. Parking fees, shuttle cost, and transportation for this trade. 
 
Trade Specific Scope of Work 
1. Perform field verification of existing conditions and coordinate MDF location, pathways, and outlet 

locations with the Electrical Contractor, Architect, and other trades prior to starting work. 
2. Coordinate service entrance requirements with the Communications Service Provider and Electrical 

Contractor for incoming pathways. 
3. Submit product data, shop drawings (isometric schematic of network layout showing cable routing, 

MDF/rack layouts, and grounding), RCDD-prepared documents, installer qualifications (BICSI RCDD 
on staff, manufacturer-certified installers), and all required submittals. 

4. Furnish and install Category 6 UTP 4-pair horizontal copper cabling (CMP plenum-rated, blue jacket, 
23 AWG) from the MDF to all voice and data outlets in a star topology; pull through pathways 
provided by the Electrical Contractor. 

5. Furnish and install fiber optic horizontal and backbone cabling (OM3 multimode or as specified, 
OFNP plenum-rated) where indicated, including proper support and LC connectors. 

6. Furnish and install copper backbone cabling (Category 3 multi-pair as required) between MDF and 
any intermediate points. 

7. Provide Main Distribution Frame (MDF) equipment including 19" EIA racks, cable management 
(horizontal/vertical managers, strain relief), fire-retardant plywood backboards, and grounding lugs. 

8. Furnish and install copper patch panels (Type 110 IDC, RJ-45, capacity plus 25% spare, labeled per 
TIA-606) and fiber optic patch panels (LC adapters, with dust covers and rear management). 

9. Terminate all copper cabling using T568B wiring configuration and 110-style IDC connectors; provide 
modular RJ-45 jacks (Category 6) and faceplates at all outlets. 

10. Terminate fiber optic cabling with LC connectors (max 0.3 dB insertion loss). 
11. Furnish and install factory-fabricated Category 6 copper patch cords and fiber patch cords in 

quantities sufficient for all patch panel ports. 
12. Provide complete telecommunications grounding and bonding system in accordance with TIA-607 

and NFPA 70, coordinated with the Electrical Contractor’s building grounding system. 
13. Provide identification and labeling of all cables (both ends), jacks, outlets, patch panels, racks, and 

pathways per TIA-606. 
14. Provide service loops/slack as specified (120" at distribution frames, 12" at copper outlets, 39" at fiber 

outlets). 
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15. Coordinate final outlet locations, mounting heights, and wall plates with architectural finishes, 
millwork, and the Electrical Contractor; verify with Architect prior to device installation. 

16. Perform visual inspections of cable jackets, terminations, and labeling. 
17. Perform complete testing of copper cabling (wire map, length, attenuation, NEXT, propagation delay) 

and fiber optic cabling (OTDR end-to-end attenuation per TIA-526); provide field test reports. 
18. Perform final testing of all voice jacks for dial tone after service activation. 
19. Coordinate with Electrical Contractor for pathway readiness, power to MDF/equipment rooms, and 

separation of pathways from power. 
20. Furnish project record documents (as-builts showing actual outlet locations, pair assignments, and 

cross-connect layouts) prepared and approved by a BICSI RCDD. 
21. Provide operation and maintenance data, component lists, and owner training. 
22. Provide 2-year contractor warranty on workmanship and materials, plus manufacturer warranties. 
 
 

Base Bid Amount  

 $ 

 

Bid Breakouts   

 $  

 $  

 $  

 

Alternates 
  

 

Alternate # Description Amount 

  $ 

  $ 

  $ 

 

Addenda  

Addenda # Date 

  

  

  

 
VOLUNTARY VALUE ANALYSIS 
Value Analysis propositions will be strongly considered in the subcontractor selection process. Bidders 
are encouraged to explore and identify Value Analysis savings for this scope of work. Please describe 
below (and on separate page if necessary) any cost saving opportunities as well as potential savings: 
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
_____ 
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Unit Prices:  
The contract between Murray Contractors and the successful low bidder will be a fixed lump sum  
Subcontract Agreement. For revisions to the scope of the project and/or revisions to the contract  
documents, the lump sum contract amount would be adjusted by change order at the following unit  
prices. All unit prices shall include labor, materials and equipment. Where applicable to Scope of Work,  
provide the following unit prices. (Insert N/A if it does not apply)  
 

Unit Price Amount Unit 

 $  

 $  

 $  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


