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Murray Contractors BID MANUAL
Section 33 BOARDWALK

Bid Package # 33 BOARDWALK INSTALLATION

Your signature on this page is confirmation of your bid and an acknowledgement and acceptance of the
requirements of the Murray Bid Manual, project schedule and all Addendums and CM Clarifications.

Company AR State Contractor’s License #
Name Title

Address

City State Zip Code
Phone Number w/ Area Code Email Address

Specification:

Bidders will include work from referenced specifications and other work normally associated with this
trade whether referenced or not.

1. 32 3413 FABRICATED BOARDWALK AND BRIDGES

Scope of Work:
The bid package shall also include the following items but shall not limit more stringent requirements
found elsewhere in the contract documents unless specifically listed as exclusion below.

1. Provide all labor, supervision, equipment, hoisting, materials, licenses, and trade permits required to
perform all work, turnkey, outlined in this subcontract. Work not specifically shown but considered a
standard requirement in the completion of this work is included.

2. All applicable sales tax (unless noted otherwise)
Submittals and shop drawings submitted to Murray Contractors within (14) days of award of contract.

Closeout documents submitted per Murray Contractors closeout procedures with (14) days prior to
the original substantial completion date of the project.

Specified warranties shall be from the date of substantial completion.

Freight to the jobsite as it pertains to this scope of work, including any quick-shipment premiums.
Maintain accurate as-built drawings.

Verification of elevations and field measurements shown on documents prior to commencing work.
Installation of materials over substrate indicates acceptance of substrate.

10 Required layout for this scope, benchmark provided by others.

11. Required coordination with other trades.

12. Multiple mobilizations as required to perform this scope of work.
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13.

14.
15.
16.
17.
18.
19.
20.

21.
. All work shall strictly comply with adopted building codes. Any discrepancies should be clarified and

22

23.
24.

Should this subcontractor delay the critical path schedule, subcontractor shall provide all necessary
overtime and manpower required to return this scope of work to be on schedule no cost to Murray
Contractors.

Qualified, properly trained, and experienced supervision at all times.

Unloading of materials and deliveries to be placed on proper dunnage to prevent product damage.
Provide weather protection for stored materials.

Repair and replace any damage done to existing SWPPP measures by this trade.

Cleanup of any track out by this trade.

Subcontractor is responsible for damage done by its own forces to other trade's work.

Provide daily clean-up of all debris generated by subcontractor to Murray Contractors provided
dumpster.

Compliance with all rules, regulations, and requirements of local, state, and federal authorities.

approved by authority having jurisdiction.
Full compliance with Murray Contractors safety policies and all governing OSHA guidelines.
All cost associated with perimeter safety, fall protection, and personal protective equipment.

Trade Specific Scope of Work

1.

2.

3.

10.
. Coordinate all interfaces with adjacent grading, paving, planting, drainage, and fencing.
12.

11

Install the complete precast concrete boardwalk system as shown on the drawings and per Section
32 34 13.

Install precast concrete tread (deck) units level and true to line per the manufacturer’s published
tolerances.

Install precast concrete beams supporting the tread units and make all connections to the helical pile
foundation system (piles by others).

Install continuous toe kick along the designated side of the boardwalk, including joint filler at joints
and coordination of all interruptions or breaks.

Install fence and gate connection brackets supplied by the boardwalk manufacturer and coordinate
with the fencing contractor.

Install bridge decking to match the boardwalk system as approved.

Verify that the helical pile foundation system (by others) is installed, set, and within tolerance prior to
placing beam and tread units.

Coordinate pile locations, spacing, and embedment with the foundation supplier based on point load
and reaction data provided by the boardwalk manufacturer and the project geotechnical report.
Install all units in accordance with approved shop drawings and the manufacturer’s written installation
instructions.

Protect installed boardwalk units from construction traffic and damage until Substantial Completion.

All installation work shall comply with Section 32 34 13, the Landscape and Civil drawings, ADA
standards for openings in walking surfaces, governing building codes, and Division 01 requirements.

Base Bid Amount

Bid Breakouts




Alternates

Alternate # Description Amount
$
$
$
Addenda
Addenda # Date

VOLUNTARY VALUE ANALYSIS

Value Analysis propositions will be strongly considered in the subcontractor selection process. Bidders
are encouraged to explore and identify Value Analysis savings for this scope of work. Please describe
below (and on separate page if necessary) any cost saving opportunities as well as potential savings:

Unit Prices:

The contract between Murray Contractors and the successful low bidder will be a fixed lump sum
Subcontract Agreement. For revisions to the scope of the project and/or revisions to the contract
documents, the lump sum contract amount would be adjusted by change order at the following unit
prices. All unit prices shall include labor, materials and equipment. Where applicable to Scope of Work,
provide the following unit prices. (Insert N/A if it does not apply)

Unit Price Amount Unit

$

$

$




