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MILESTONE

CONSTRUCTION COMPANY,LLC

Project: Rogers Facilities Department
Location: 2300 N. Arkansas Street Rogers, AR 72756

Bidder’s Company Name:

PROJECT NO: 10549
BID PACKAGE: 8C-— GLASS & GLAZING

This scope of work includes but is not limited to the following specification sections:

Spec Number | Description
Milestone Construction Bid Manual
Division 00 Procurement and Contracting Requirements (as pertains to this scope of work)
Division 01 General Requirements (as pertains to this scope of work)
07 92 00 Joint Sealants (as pertains to this scope of work)
08 41 00 Aluminum Doors, Windows and Frames
087100 Door Hardware (as pertains to this scope of work)
08 81 00 Glazing

This form is to be submitted in its entirety with all boxes checked and all blanks filled.
Work includes but is not limited to the following:

SUPERVISION
O 1. Full-time, on-site personnel dedicated to supervision for duration of time
that subcontractor is on site. Supervision to include coordination with other
trades and layout of all work. Complete paperwork as required including
subcontractor daily reports, checklists, etc. Coordinate inspections and
deliveries as required per site conditions and job schedule.

WORK INCLUDES

2. Provide and install all interior and exterior aluminum storefront, aluminum doors &

hardware, glass and glazing, etc., for a complete system.

3. Provide and install all interior and exterior caulking/sealants as required for this

scope of work.

Provide and install glazing in hollow metal frames and wood doors as shown,

including trim kits. Hollow metal frames are to be provided and installed by others.

5. Field measurement and layout as required for this scope of work.

6. Furnish and install all break metal and blocking as required. Include break metal
closure to match storefront as shown in details 5 & 6 on sheet A4.6. Include
additional break metal closure at exterior to enclose 5” x 5” glazing frame, by
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others. Include batt insulation behind break metal.

Include all warranties as required per specs.

Provide and install all door hardware for aluminum doors. Keyed cylinders to be
provided by Others.

This subcontract includes removal of all stickers, labels, etc. from all glass surfaces
and cleaning of all glass surfaces installed under this subcontract. Milestone’s
superintendent and this subcontractor’s foreman shall inspect the glass together for
scratches, chips, damage, etc. before the work is accepted.

. This Contractor to provide water testing of all storefront once window flashings,

sheathing and vapor barrier have been installed and prior to installation of
veneer/rain screen.

GENERAL REQUIREMENTS
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23.
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This subcontractor will be responsible for field measurements and layout as
required for this Contractor’s work. Milestone will provide a benchmark/reference
point to begin layout.

. Unless otherwise noted, payment for third-party testing is by others. Milestone’s

Superintendent is to schedule all testing but this Subcontractor will be responsible
for coordination with Milestone’s Superintendent and the testing company for
scheduling time and accommodations as required to allowing the testing to be
performed. This Subcontractor will be responsible for payment for re-testing of any
testing failed due to the actions of this Subcontractor or this Subcontractor’s
vendors.

Haul off of all spoils as a result of this subcontractor’s work as required.

Multiple mobilizations as required.

All fees, permits, certifications, etc. as required for this scope of work. This will
include any applicable sales, use, remodel or other taxes required in the jurisdiction
of this project.

Refer to Attachment "A" for insurance requirements for this project.

Any required submittals, samples, mockups or sample panels, shop drawings, etc.
for this scope of work are to be provided within two (2) weeks of receipt of this
contract unless noted otherwise.

Coordination with other trades.

Continuous clean-up of trash and removal of debris into dumpster or trash
receptacles.

Continuous clean-up of mud, rocks, dirt, etc. from personnel, trucks, and equipment
onto roads, sidewalks, and surrounding areas as required.

All scaffolding, equipment, lifts, hoisting, material and tools required to complete
this scope of work.

Protection of your work and work by others.

All personal protective equipment as required for this subcontractor's personnel.

If a normal work day (Monday thru Friday) is missed due to inclement weather or
because this subcontractor's forces (labor) were not on this project as directed by
the Milestone’s Project Superintendent this subcontractor will, at no additional
cost, make-up for the time missed by working the following weekend and/or
additional time during the normal work week as directed by the Milestone’s Project
Superintendent.

Closeout documentation including warranties as required.
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1  26. Advertising signage by any subcontractor of Milestone will not be allowed on the
project.

27. This Subcontractor will be responsible for compliance with all applicable OSHA and
Milestone safety guidelines.

1  28. Digital Access Requirement: This Subcontractor shall ensure that at least one onsite
personnel is equipped with a tablet device capable of accessing project information
through Milestone’s project management, payment, and estimating software. This
individual must be competent in using the device and navigating the software to
review project-related information as required.

Company Name: Phone:
Contact Name: Email:
Address:

Arkansas License #:

Bond Rate: % (must be filled in with bond percentage or marked N/A if you are unable to

bond) Do not include amount in lump sum price.
LUMP SUM PRICE ($)

1. Base Bid (Bid Package 8C)

ADDENDA
Number Date
Number Date
Number Date

Signature

By:

Title:

Date:
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