

REVISIONS	DATE	DESCRIPTION
1	08/07/2003	ISSUED FOR CONSTRUCTION
2	07/29/2004	ISSUED FOR FINAL WORK PLAN
3	07/27/2003	ISSUED FOR CONSTRUCTION
4	07/27/2003	ISSUED FOR CONSTRUCTION
5	07/27/2003	ISSUED FOR CONSTRUCTION
6	07/27/2003	ISSUED FOR CONSTRUCTION
7	07/27/2003	ISSUED FOR CONSTRUCTION
8	07/27/2003	ISSUED FOR CONSTRUCTION
9	07/27/2003	ISSUED FOR CONSTRUCTION
10	07/27/2003	ISSUED FOR CONSTRUCTION
11	07/27/2003	ISSUED FOR CONSTRUCTION
12	07/27/2003	ISSUED FOR CONSTRUCTION
13	07/27/2003	ISSUED FOR CONSTRUCTION
14	07/27/2003	ISSUED FOR CONSTRUCTION
15	07/27/2003	ISSUED FOR CONSTRUCTION
16	07/27/2003	ISSUED FOR CONSTRUCTION
17	07/27/2003	ISSUED FOR CONSTRUCTION
18	07/27/2003	ISSUED FOR CONSTRUCTION
19	07/27/2003	ISSUED FOR CONSTRUCTION
20	07/27/2003	ISSUED FOR CONSTRUCTION
21	07/27/2003	ISSUED FOR CONSTRUCTION
22	07/27/2003	ISSUED FOR CONSTRUCTION
23	07/27/2003	ISSUED FOR CONSTRUCTION
24	07/27/2003	ISSUED FOR CONSTRUCTION
25	07/27/2003	ISSUED FOR CONSTRUCTION
26	07/27/2003	ISSUED FOR CONSTRUCTION
27	07/27/2003	ISSUED FOR CONSTRUCTION
28	07/27/2003	ISSUED FOR CONSTRUCTION
29	07/27/2003	ISSUED FOR CONSTRUCTION
30	07/27/2003	ISSUED FOR CONSTRUCTION
31	07/27/2003	ISSUED FOR CONSTRUCTION
32	07/27/2003	ISSUED FOR CONSTRUCTION
33	07/27/2003	ISSUED FOR CONSTRUCTION
34	07/27/2003	ISSUED FOR CONSTRUCTION
35	07/27/2003	ISSUED FOR CONSTRUCTION
36	07/27/2003	ISSUED FOR CONSTRUCTION
37	07/27/2003	ISSUED FOR CONSTRUCTION
38	07/27/2003	ISSUED FOR CONSTRUCTION
39	07/27/2003	ISSUED FOR CONSTRUCTION
40	07/27/2003	ISSUED FOR CONSTRUCTION
41	07/27/2003	ISSUED FOR CONSTRUCTION
42	07/27/2003	ISSUED FOR CONSTRUCTION
43	07/27/2003	ISSUED FOR CONSTRUCTION
44	07/27/2003	ISSUED FOR CONSTRUCTION
45	07/27/2003	ISSUED FOR CONSTRUCTION
46	07/27/2003	ISSUED FOR CONSTRUCTION
47	07/27/2003	ISSUED FOR CONSTRUCTION
48	07/27/2003	ISSUED FOR CONSTRUCTION
49	07/27/2003	ISSUED FOR CONSTRUCTION
50	07/27/2003	ISSUED FOR CONSTRUCTION
51	07/27/2003	ISSUED FOR CONSTRUCTION
52	07/27/2003	ISSUED FOR CONSTRUCTION
53	07/27/2003	ISSUED FOR CONSTRUCTION
54	07/27/2003	ISSUED FOR CONSTRUCTION
55	07/27/2003	ISSUED FOR CONSTRUCTION
56	07/27/2003	ISSUED FOR CONSTRUCTION
57	07/27/2003	ISSUED FOR CONSTRUCTION
58	07/27/2003	ISSUED FOR CONSTRUCTION
59	07/27/2003	ISSUED FOR CONSTRUCTION
60	07/27/2003	ISSUED FOR CONSTRUCTION
61	07/27/2003	ISSUED FOR CONSTRUCTION
62	07/27/2003	ISSUED FOR CONSTRUCTION
63	07/27/2003	ISSUED FOR CONSTRUCTION
64	07/27/2003	ISSUED FOR CONSTRUCTION
65	07/27/2003	ISSUED FOR CONSTRUCTION
66	07/27/2003	ISSUED FOR CONSTRUCTION
67	07/27/2003	ISSUED FOR CONSTRUCTION
68	07/27/2003	ISSUED FOR CONSTRUCTION
69	07/27/2003	ISSUED FOR CONSTRUCTION
70	07/27/2003	ISSUED FOR CONSTRUCTION
71	07/27/2003	ISSUED FOR CONSTRUCTION
72	07/27/2003	ISSUED FOR CONSTRUCTION
73	07/27/2003	ISSUED FOR CONSTRUCTION
74	07/27/2003	ISSUED FOR CONSTRUCTION
75	07/27/2003	ISSUED FOR CONSTRUCTION
76	07/27/2003	ISSUED FOR CONSTRUCTION
77	07/27/2003	ISSUED FOR CONSTRUCTION
78	07/27/2003	ISSUED FOR CONSTRUCTION
79	07/27/2003	ISSUED FOR CONSTRUCTION
80	07/27/2003	ISSUED FOR CONSTRUCTION
81	07/27/2003	ISSUED FOR CONSTRUCTION
82	07/27/2003	ISSUED FOR CONSTRUCTION
83	07/27/2003	ISSUED FOR CONSTRUCTION
84	07/27/2003	ISSUED FOR CONSTRUCTION
85	07/27/2003	ISSUED FOR CONSTRUCTION
86	07/27/2003	ISSUED FOR CONSTRUCTION
87	07/27/2003	ISSUED FOR CONSTRUCTION
88	07/27/2003	ISSUED FOR CONSTRUCTION
89	07/27/2003	ISSUED FOR CONSTRUCTION
90	07/27/2003	ISSUED FOR CONSTRUCTION
91	07/27/2003	ISSUED FOR CONSTRUCTION
92	07/27/2003	ISSUED FOR CONSTRUCTION
93	07/27/2003	ISSUED FOR CONSTRUCTION
94	07/27/2003	ISSUED FOR CONSTRUCTION
95	07/27/2003	ISSUED FOR CONSTRUCTION
96	07/27/2003	ISSUED FOR CONSTRUCTION
97	07/27/2003	ISSUED FOR CONSTRUCTION
98	07/27/2003	ISSUED FOR CONSTRUCTION
99	07/27/2003	ISSUED FOR CONSTRUCTION
100	07/27/2003	ISSUED FOR CONSTRUCTION

DESIGNED BY: DATE: 10/10/2003	PROJECT NO.: 61503
DRAWN BY: J. H. H.	DRAWING CODE: 61503
CHECKED BY: J. H. H.	REVIEWED BY: J. H. H.
REVIEWED BY: J. H. H.	SOLUTION NUMBER: 61503

U.S. ARMY ENGINEERING AND SUPPORT CENTER CORPS OF ENGINEERS HUNTSVILLE, ALABAMA	RENOVATE CLINIC BUILDING 1090 LITTLE ROCK AFB, ARKANSAS PHASING PLAN ZONE A AND B AS-BUILT
EARTHTECH	SHEET REFERENCE NUMBER: G1.10 SHEET X OF XX

GENERAL PHASING NOTES:

- THE RENOVATION WILL TAKE PLACE IN TWO DISTINCT PHASES. PHASE A WILL BE COMPLETE BEFORE PHASE B COMMENCES.
- PHASE A WILL REQUIRE THE RELOCATION OF THE FOLLOWING ENTITIES: MEDICAL RECORDS, PUBLIC HEALTH, IMM.DRUG REDUCTION, PHYSICAL EXAMS, EDUCATION AND TRAINING, MCC, FLIGHT MEDICINE, AND OTHER AREAS IN ZONE "A". THESE FUNCTIONS WILL BE RELOCATED ON THE FACILITY CAMPUS BY THE GOVERNMENT.
- UPON COMPLETION OF PHASE A, DRUG REDUCTION, OPTOMETRY, AND THE SPECIALTY CLINIC WILL MOVE INTO THEIR FINAL SPACES. PRIMARY CARE CLINICS WILL TEMPORARILY BE HOUSED WITHIN THE RENOVATED PHASE A DURING PHASE B CONSTRUCTION.
- PHASE B WILL INCLUDE A RANGE OF RENOVATION. IN THE WESTERN PORTION OF PHASE B, PRIMARY CARE CLINICS THERE WILL BE LIGHT RENOVATION INCLUDING NEW WALL, FLOOR AND CEILING FINISHES AS WELL AS NEW DOORS (NOT FRAMES). THE EASTERN PORTION OF PHASE A WILL BE MORE EXTENSIVE REMOVING AND RELOCATING WALLS.

- SMALL RENOVATION SECTIONS WILL BE INCLUDED IN PHASE A WITH THE EXCEPTION OF CLASSROOM D105. CLASSROOM D105 SHALL BE THE FINAL PHASE OF CONSTRUCTION.
- DURING EACH PHASE OF THE RENOVATION, THE AREA UNDERGOING DEMOLITION AND CONSTRUCTION MUST BE SEALED OFF FROM THE REST OF THE BUILDING. THERE MUST BE DELIBERATE EFFORT MADE TO MINIMIZE IMPACT ON THE DAILY FUNCTIONING OF THE REMAINING FACILITY.
- SEE GENERAL, MECHANICAL, AND ELECTRICAL DEMOLITION AND CONSTRUCTION PLANS FOR ALL WORK.
- ACCESS SHALL BE MAINTAINED TO ALL CLINICS REMAINING IN OPERATION THROUGHOUT CONSTRUCTION. ACCESS TO THE ELEVATOR SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION. AREAS OF JOINT OCCUPANCY SHALL BE COORDINATED WITH THE FACILITY REPRESENTATIVE.

- ALL CODE REQUIRED EGRESS MUST BE MAINTAINED THROUGHOUT CONSTRUCTION. EFFORT SHOULD BE MADE TO PROVIDE CONTINUOUS ACCESS - OR OF MINIMAL INTERRUPTION - TO THE SOUTHEASTERN WING OF THE CLINIC THAT WILL NOT UNDERGO RENOVATION. THE CONTRACTOR SHOULD SUBMIT WORK PLANS, INCLUDING A DETAILED PHASING PLAN, AND COORDINATE WITH THE FACILITY REPRESENTATIVE.
- CANOPIES (ALT #1 AND ALT #2) WILL BE PHASED INDEPENDENTLY FOLLOWING THE BEGINNING OF PHASE A, BUT REACHING COMPLETION PRIOR TO THE COMMENCEMENT OF PHASE B. ALT #1 SHALL BE PHASE A1, ALT #2 SHALL BE PHASE A2, AND ALT #3 SHALL BE INCLUDED IN PHASE B - IF FINISHED.
- FOR A COMPLETE DESCRIPTION OF ALL ALTERNATES PLEASE REFER TO SPECIFICATION SECTION 01230.
- ALL PHASING WORK SHALL BE COORDINATED WITH GOVERNMENT'S REPRESENTATIVE.

LEGEND

PHASE A, A1
ALTERNATES
NOT IN CONTRACT INICI

KEY NOTES:

- AREA OF JOINT OCCUPANCY. MAINTAIN ACCESS. COORDINATE ALL WORK THROUGH FACILITY REPRESENTATIVE.
- AREA OF TEMPORARY ACCESS. TO BE CREATED FOLLOWING DEMOLITION AND PRELIMINARY CONSTRUCTION IN ZONE A.

