CLARK

CONTRACTORS

SCOPE OF WORK
ASU CREST CENTER

JONESBORO, ARKANSAS
Clark Job No. 1752

BID PACKAGE 08.4 - OVERHEAD DOORS
VERSION 1.0

INCLUDING BUT NOT LIMITED TO:

SPECIFICATIONS:

1. All work and material described in the following Sections are included within the scope of this Subcontract:
Division 00 Procurement and Contracting Requirements — All Sections
Division 01 General Requirements — All Sections
Section 08 33 23 — Overhead Doors

SCOPE OF WORK:
1. Furnish and install all exterior prefinished insulated overhead coiling doors (Type D4/1/A8.00), including but not
limited to:
a. Inaccordance with Section 08 33 23.
b. Electric operation.
c. Motor.
d. Thermally broken threshold.
e. Steel frame slats with core of foamed-in-place polyurethane insulation, minimum R-value of 10.9.
f. Flat profile.
g. Guides and bottom bar.
h. Hood enclosure and trim.

i. Provide weather seals at exterior doors.

2. Furnish and install all prefinished overhead coiling security grilles (Type D5/1/A8.00), including but not limited to:
In accordance with Section 08 33 23.
Galvanized steel grille with horizontal bar curtain.
Electric operation.
Motor.
Guides and bottom bar.
Hood enclosure and trim.
3. F urnlsh and install all interior prefinished overhead doors (Type F/A8.01), including but not limited to:
In accordance with Section 08 33 23.
1-3/4” thick aluminum panels.
Manual operation (hand chain).
Clear anodized panel finish.
Impact clear polycarbonate glazing in panels.
Guides.

g. Hood enclosure and trim.
Strict compliance with all general and specific notes shown on the construction drawings.
All layout required for this scope of work.
Field measuring for all items provided by this subcontractor.
All tools and equipment required to complete this subcontractor’s scope of work.
All scaffolding and/or lifts required to complete this subcontractor’s scope of work.
All hoisting and hoisting equipment required to complete this subcontractor’s scope of work.
0 Strict compliance with all OSHA guidelines.
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11. Submittals as specified/required (product data, samples, installation instructions, shop drawings, engineered
drawings, reports, certificates, sample warranties, etc.).

12. Delivery and storage of material (furnish connex(es) as required).

13. Freight to jobsite.

14. Receiving and unloading of material at the jobsite.

15. Daily clean-up during this subcontractor’s operations (dumpster provided by Clark).

16. Provide specified materials, model numbers and approved manufacturers only. Any deviations will be subject to
removal and replacement, including any replacement of damaged items installed by others, at no additional cost.

17. Provide warranties and extended warranties as specified.

18. Provide attic stock as specified.

19. This Subcontractor will be required to provide detailed record documents (As-Builts) that document the following
(including but not limited to): Architect’s proposal request changes, RFI’s, communication, Architect’s
supplemental instructions, field changes and other such approved changes.

20. One (1) year warranty for material and workmanship from the date of substantial completion.

21. Sales tax as required.

EXCLUSIONS:

1. Bond.

2. Dumpster.

3. Hollow metal doors.
4. Structural steel.
5. Electrical.

6. Wood blocking.
ALTERNATES:

1. None.
ALLOWANCES:
1. None.

UNIT PRICES:

This Subcontract is a fixed lump sum Subcontract Agreement. For revisions to the scope of the project and/or revisions
to the contract documents, the lump sum subcontract amount will be adjusted by change order at the following unit prices:
1. None.

SPECIAL TERMS AND CONDITIONS:

1. The scope of this work shall be completed within the specified schedule timeline.

2. This Subcontractor will provide sufficient manpower to meet the Project Schedule, including any overtime required
to maintain the schedule, at no additional charge unless the necessity for overtime is caused by others failing to
maintain their schedule through no fault of this Subcontractor or circumstances beyond control (such as “acts of God”).
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