

ADDENDUM NO. 2 - Issued 01-29-2025

to the Project Manual and Drawings for

**CENTRAL ARKANSAS COMMUNITY CORRECTIONS CENTER CHILLER PROJECT
ARKANSAS DEPARTMENT OF CORRECTIONS
LITTLE ROCK, ARKANSAS
WDD JOB NO. 25-072
DBA JOB NO. 4802603**

WITTENBERG, DELONY & DAVIDSON, INC.
5050 NORTSHORE LANE
NORTH LITTLE ROCK, ARKANSAS 72118
(501)376-6681

This addendum forms a part of the contract documents and modifies or interprets the Project Manual and/or Drawings as noted herein.

GENERAL INFORMATION:

1. Pre-Bid Conference Sign-in Sheet dated 01-27-2026 is attached to this addendum and is made available for informational purposes only.
2. The existing chiller is to be removed by the Owner who will take possession and be responsible for subsequent salvage.
3. The number of construction days will be increased to 180 days in lieu of 90 days to take into account anticipated long lead time for the chiller. Refer to revised Bid Form attached.

REFER TO THE DRAWINGS:

Sheet M1.1:

1. Demolition Keyed Note #1 on "Demolition - Mechanical" will be removed from the bidding contractor's scope of work. The existing air-cooled chiller will be removed by the Arkansas Department of Corrections.

Sheet E1.1:

1. Revised Demolition Note #1
2. Moved location of New 'MSB' and new House keeping pad.
3. Added Bollard @ New 'MSB' Location.
4. Added Project Notes

ADDENDUM SPECIFICATION SECTIONS:

Section 00 41 13 - Bid Form dated 01-29-2026 is attached to this addendum and is made a part of the Bid Documents.

REVISED DRAWINGS:

Sheets E1.1 of original issue date 12-19-2025 and revised 01-28-2026 is attached to this addendum and is made a part of the Bid Documents.

END OF ADDENDUM NO. 2