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SECTION 01 50 00 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
PART 1 GENERAL 
 
1.1  SECTION INCLUDES 
 
 A. Temporary Utilities:  Electricity, lighting, heat, ventilation, telephone service, water, and 

sanitary facilities. 
 
 B. Temporary Controls:  Barriers, enclosures and fencing, protection of the Work, and water 

control. 
 
 C. Construction Facilities:  Access roads, parking, progress cleaning, project signage, and 

temporary buildings. 
 
 D. Temporary Equipment 
 
1.2  RELATED SECTIONS 
 
 A. Section 01 77 00 - Contract Closeout:  Final cleaning. 
 
1.3  TEMPORARY ELECTRICITY 
 

A. Cost:  By Owner; connect to Owner's existing power service. Do not disrupt Owner's use 
of service.  Owner will pay cost of energy used. Exercise measures to conserve energy. 
1. Provide temporary electric feeder from existing building, electrical service at location 

as directed.  Do not disrupt Owner's use of service. 
2. Complement existing power service capacity and characteristics as required.  
3. Contractor is to field verify adequate existing power. If project requires additional 

power not available on site, contractor to provide at no additional cost to Owner. 
 

B. Provide power outlets for construction operations, with branch wiring and distribution 
boxes located as required. Provide flexible power cords as required. 

 
C. Provide main service disconnect and over current protection and meter at convenient 

location. 
 

D. Permanent convenience receptacles may be utilized during construction. Damage done to 
receptacles and cover plates during construction period shall be repaired and or replaced. 

 
E. Provide adequate distribution equipment, wiring, and outlets to provide single phase 

branch circuits for power and lighting. 
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1.4  TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 
 
 A. Provide and maintain incandescent lighting for construction operations to achieve a 

minimum lighting level of 2 watt/sq ft. 
 
 B. Provide and maintain 1 foot candle of lighting to the exterior staging and storage areas 

after dark for security purposes. 
 
 C. Provide and maintain 5-foot candles of lighting to interior work areas after dark for 

security purposes. 
 
 D. Provide branch wiring from power source to distribution boxes with lighting conductors, 

pigtails, and lamps as required. 
 
 E. Maintain lighting and provide routine repairs. 
 
 F. Permanent building lighting may be utilized during construction. 
 
1.5  TEMPORARY HEATING 
 
 A. Contractor is to provide and pay for heating devices and heat from electric utility or gas 

utility as needed to maintain specified conditions for construction operations until project 
is substantially complete as determined by the Architect and/or Owner. Contractor to 
make ready permanent heating system to supply heat to building as soon as system is 
tested and operational and pay for operation of permanent heating system until project is 
substantially complete as determined by Architect and/or Owner. Prior to operation of 
permanent equipment for temporary heating purposes, verify that installation is approved 
for operation, equipment is lubricated, and filters are in place.  Provide and pay for 
operation, maintenance, and regular replacement of filters and worn or consumed parts. 
Contractor is to double filter at return air during construction. Refer to Specification 
Division 23 for additional requirements during construction. The warranty period shall 
not begin until Certificate of Substantial Completion is issued. 

 
 B. Maintain minimum ambient temperature between 50- and 70-degrees F during working 

hours and 35 degrees F at other times in areas where construction is in progress, unless 
indicated otherwise in product sections. 

 
1.6  TEMPORARY COOLING 
 

A. Utilize Owner's existing and/or new cooling plant may be used when it becomes 
available.  Extend and supplement with temporary cooling devices as needed to maintain 
specified conditions for construction operations.  The warranty period shall not begin 
until Certificate of Substantial Completion is issued. 

  1. Owner will pay cost of energy used.  Exercise measures to conserve energy.  Provide 
separate metering and reimburse Owner for cost of energy used. Enclose building 
prior to activating temporary cooling in accordance with the Exterior Enclosures 
article in this section. 
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B. Prior to the operation of permanent equipment for temporary cooling purposes, verify 
that installation is approved for operation, equipment is lubricated, and filters are in 
place.  Provide and pay for operation, maintenance, and regular replacement of filters and 
worn or consumed parts. 

 
C. Just prior to turning the building or portions of building over to owner, contractor will 

replace all filters on equipment that was used for temporary ventilation, heat, or cooling 
during construction. Double-filter at return air during construction. 

 
D. Maintain maximum ambient temperature of 80 degrees F in areas where construction is 

in progress, unless indicated otherwise in specifications. 
 
1.7  TEMPORARY VENTILATION 
 
 A. Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to 

prevent accumulation of dust, fumes, vapors, or gases. 
 
 B. Utilize existing ventilation equipment as they become available.  Extend and supplement 

equipment with temporary fan units as required to maintain clean air for construction 
operations. 

 
1.8  TELEPHONE SERVICE 
 

A. Contractor to have cellular telephone service at time of project mobilization. 
 

B. Equipment is to remain in operation until project substantial completion is issued. 
 
1.9  FACSIMILE/COMPUTER E-MAIL SERVICE 
 

A.  Provide, maintain and pay for computer to contractor’s field office at time of project 
mobilization. 

 
A. Equipment is to remain in operation until project substantial completion is issued. 

 
1.10 TEMPORARY WATER SERVICE 
 
 A. Owner will provide water from existing water source (i.e. hose bibb) Exercise measures 

to conserve water.  If additional water demand becomes necessary, the contractor will be 
responsible for providing and paying for temporary service. Contractor to verify existing 
water sources are available and adequate for his needs prior to bid date. 

 
1.11 TEMPORARY SANITARY FACILITIES 
 
 A. Provide and maintain the required facilities and enclosures. Existing facility use is not 

permitted.  Provide at time of project mobilization. Maintain disposal service on a weekly 
basis and more often as required. 
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1.12 BARRIERS 
 

A. Provide barriers to prevent unauthorized entry to construction areas and to protect 
existing facilities and adjacent properties from damage from construction operations and 
demolition. 

 
 B. Provide barricades and covered walkways if required per International Building Code 

Section 3306 and as required by governing authorities for public right-of-way and for 
public access to existing buildings. 

 
 C. Provide protection for plants designated to remain. Replace damaged plants. 
 
 D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 
 
1.13 FENCING 
 
 A. Construction: Commercial grade chain link fence. 
 
 B. Provide a minimum 8-foot-high fence around construction site per requirements of 

International Building Code Section 3306; equip with vehicle and pedestrian gates with 
locks. The contractor shall be responsible for compliance with this requirement. 

 
1.14 WATER CONTROL 
 
 A. Grade site to drain.  Maintain excavations free of water. Provide, operate, and maintain 

pumping equipment. Remove ice and snow as necessary for safety and proper execution 
of work. 

 
 B. Protect site from puddling or running water.  
 
 C. The contractor is to comply with the provisions of Arkansas Water and Air Pollution 

Control Act (Act 472 of 1949, as amended, AR Ann. 8-4-101 et seq.), and the Federal 
Clean Water Act [33 U.S.C. 1251 et seq.]  

 
1.15 EXTERIOR ENCLOSURES 
 
 A. Provide temporary weather tight closure of exterior openings to accommodate acceptable 

working conditions and protection for Products, to allow for temporary heating and 
maintenance of required ambient temperatures identified in individual specification 
sections, and to prevent entry of unauthorized persons. Provide access doors with self-
closing hardware and locks. 

 
 B. Provide temporary partitions to separate work areas from Owner occupied areas, to 

prevent penetration of dust and moisture into Owner occupied areas, and to prevent 
damage to existing materials and equipment. 
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 C. Temporary Construction: Framing with contractor’s option of reinforced polyethylene, 
plywood, or gypsum board sheet materials unless more specifically called for on 
drawings, with closed joints and sealed edges at intersections with existing surfaces.  At 
locations adjacent to occupied spaces temporary wall construction to be gypsum board. 

  
1.16 PROTECTION OF INSTALLED WORK 
 
 A. Protect installed Work and provide special protection where specified in individual 

specification sections. 
  
 B. Provide temporary and removable protection for installed Products. Control activity in 

immediate work area to prevent damage. 
 
 C. Provide protective coverings at walls, top of cavity walls, projections, jambs, sills, and 

soffits of openings. 
 
 D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 

movement of heavy objects, by protecting them with durable sheet materials. 
 
 E. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is 

necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

 
 F. Prohibit traffic from landscaped areas. 
 
 G. In cold weather, protect work from damage from frost and freezing. In hot weather, 

protect work from rapid drying out. 
 
 H. Protect previously placed work by suitable coverings or other protection during 

installation of subsequent work. Immediately clean off any foreign materials accidentally 
deposited on finished surfaces and where such would stain, corrode, or otherwise 
disfigure work.  

 
 I. Support no runways, ramps, or construction equipment on, nor transport over any items 

or assemblies subject to displacement, disfigurement, or other damage to finished 
surfaces. 

 
 J. Brace all construction to prevent damage or failure from wind. 
 
1.17 SECURITY 
 
 A. Provide security and facilities to protect Work, and existing facilities, and Owner's 

operations from unauthorized entry, vandalism, or theft. 
 
 B. Coordinate with Owner's security program. 
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1.18 ACCESS ROADS 
 
 A. Construct and maintain temporary roads accessing public thoroughfares to serve the 

construction area. 
 
 B. Extend and relocate as Work progress requires.  Provide detours necessary for unimpeded 

traffic flow. 
 
 C. Provide and maintain access to fire hydrants, free of obstructions. 
 
 D. Provide means of removing mud from vehicle wheels before entering streets. Streets shall 

be cleaned on a regular basis of  mud and gravel soiled as a result of construction 
activities. Local requirements shall also be followed by maintaining cleanliness of streets. 

 
 E. Existing on-site roads may be used for construction traffic.  Contractor will be 

responsible for repairing any damage to existing roads as a result of construction traffic.  
Road inspection shall be conducted prior to beginning construction by Owner, Architect, 
and Contractor. 

 
1.19 PARKING 
 
 A. Parking at the SW corner of  the West parking lot, the south row of the DEN parking lot 

and the SE corner of the East parking lot will be reserved for construction parking.  
Beyond this need arrange for or provide temporary gravel surface parking areas to 
accommodate construction personnel. 

 
 B. When site space is not adequate, arrange for additional off-site parking. 
 
 C. Do not allow vehicle parking on existing pavement during school day, except as 

identified in paragraph A. 
 
1.20 PROGRESS CLEANING AND WASTE REMOVAL 
 
 A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and 

orderly condition. 
 
 B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other 

closed or remote spaces, prior to enclosing the space. 
 
 C. Broom and vacuum clean interior areas prior to start of surface finishing and continue 

cleaning to eliminate dust. 
 
 D. Collect and remove waste materials, debris, and rubbish from site weekly, or more often 

if needed, and dispose off-site. 
 
 E. Open free fall chutes are not permitted.  Terminate closed chutes into appropriate 

containers with lids. 
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1.21 PROJECT IDENTIFICATION 
 

 A. Construction Manager to provide wind screen panels at both east and west job site areas 
with architect, school district and engineer’s company name and logos and project title.  
Wind screen panel to be 6’ tall x 12’ long minimum. 

 
 B. No other signs are allowed without Owner permission except those required by law. 
 
1.22 FIELD OFFICES AND SHEDS 
 
 A. Office: For use by Contractor and Architect/Engineer, Weather tight, with lighting, 

electrical outlets, phone facsimile machine, heating, cooling, and restroom and janitor 
service, and equipped with meeting table with minimum 10 chairs, marker board, 
drawing rack, and drawing display table. An adequate size trailer will also be acceptable. 
The Field Office is to remain the property and/or responsibility of the Contractor. 

 
B. Provide space for Project meetings, with table and chairs to accommodate all anticipated 

persons attending. 
 
C. It shall be the Contractor’s responsibility to secure placement for field office staging and 

material storage areas either on or off site for the accomplishment of the construction and 
to pay any associated fees. 

 
1.23 TEMPORARY EQUIPMENT 
 
 A. Contractor is to provide temporary elevators, hoists, walks, ramps, ladders, runways, 

scaffolding, shoring, bracing, and other equipment required for proper progress of project 
work. 

 
 B. Each subcontractor is to provide proper equipment necessary to perform and complete 

work associated with his trade. 
 
1.24 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
 
 A. Remove temporary utilities, equipment, facilities, materials, and all other temporary 

items prior to Substantial Completion inspection. 
 
 B. Clean and repair damage caused by installation or use of temporary work. 
 
 C. Restore existing and permanent facilities used during construction to original or specified 

conditions as indicated on drawings and specifications. 
 
PART 2 PRODUCTS Not Used. 
 
PART 3 EXECUTION  Not Used. 
 

END OF SECTION 
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