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Murray Contractors BID MANUAL
Section 33 STORM DRAINAGE

Bid Package # 33 STORM DRAINAGE

Your signature on this page is confirmation of your bid and an acknowledgement and acceptance of the
requirements of the Murray Bid Manual, project schedule and all Addendums and CM Clarifications.

Company AR State Contractor’s License #
Name Title

Address

City State Zip Code
Phone Number w/ Area Code Email Address

Specification:

Bidders will include work from referenced specifications and other work normally associated with this
trade whether referenced or not.

1. 334100 STORM SEWER

Scope of Work:
The bid package shall also include the following items but shall not limit more stringent requirements
found elsewhere in the contract documents unless specifically listed as exclusion below.

1. Provide all labor, supervision, equipment, hoisting, materials, licenses, and trade permits required to
perform all work, turnkey, outlined in this subcontract. Work not specifically shown but considered a
standard requirement in the completion of this work is included.

2. All applicable sales tax (unless noted otherwise)
Submittals and shop drawings submitted to Murray Contractors within (14) days of award of contract.

Closeout documents submitted per Murray Contractors closeout procedures with (14) days prior to
the original substantial completion date of the project.

Specified warranties shall be from the date of substantial completion.

Freight to the jobsite as it pertains to this scope of work, including any quick-shipment premiums.
Maintain accurate as-built drawings.

Verification of elevations and field measurements shown on documents prior to commencing work.
Installation of materials over substrate indicates acceptance of substrate.

10 Required layout for this scope, benchmark provided by others.

11. Required coordination with other trades.

12. Multiple mobilizations as required to perform this scope of work.
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13. Should this subcontractor delay the critical path schedule, subcontractor shall provide all necessary
overtime and manpower required to return this scope of work to be on schedule no cost to Murray
Contractors.

14. Qualified, properly trained, and experienced supervision at all times.

15. Unloading of materials and deliveries to be placed on proper dunnage to prevent product damage.
16. Provide weather protection for stored materials.

17. Repair and replace any damage done to existing SWPPP measures by this trade.

18. Cleanup of any track out by this trade.

19. Subcontractor is responsible for damage done by its own forces to other trade's work.

20. Provide daily clean-up of all debris generated by subcontractor to Murray Contractors provided
dumpster.

21. Compliance with all rules, regulations, and requirements of local, state, and federal authorities.

22. All work shall strictly comply with adopted building codes. Any discrepancies should be clarified and
approved by authority having jurisdiction.

23. Full compliance with Murray Contractors safety policies and all governing OSHA guidelines.
24. All cost associated with perimeter safety, fall protection, and personal protective equipment.
25. Full compliance with OSHA “Hot Work” policy.

26. All equipment operators to be properly trained and OSHA certified.

27. Prevailing wage rates and documentation.

28. Parking fees, shuttle cost, and transportation for this trade.

Trade Specific Scope of Work

1. Provide and install the complete underground storm drainage system serving the parking lot as
shown on the Civil drawings.

2. Furnish and install all storm drain pipe within and serving the parking lot, including reinforced
concrete pipe (RCP), HDPE, or other materials in the sizes and classes indicated.

3. Furnish and install all parking lot drainage structures, including inlets, catch basins, and junction
boxes, complete with frames, grates, and covers as detailed.

4. Excavate trenches for all parking lot storm drainage pipe and structures to the required depths,
widths, and invert elevations.

5. Provide and install bedding material for all storm drain pipe under the parking lot per the drawings,
specifications, and geotechnical recommendations.

6. Install all storm drain pipe to the lines, grades, and invert elevations shown, maintaining proper joint
alignment and sealing.

7. Set all parking lot drainage structures plumb and to the correct elevations, coordinating with finished
pavement grades and curb elevations.

8. Connect all parking lot inlets and area drains to the main storm system as indicated on the drawings.

9. Provide and install all required joints, gaskets, and sealants for pipe and structures to ensure
watertight connections.

10. Backfill and compact all storm drainage trenches within the parking lot in lifts per the project
specifications, Civil drawings, and geotechnical report.

11. Coordinate trench backfill compaction with the paving contractor to support the aggregate base and
asphalt or concrete pavement section.

12. Perform all required testing of parking lot storm drain pipe and structures as specified.

13. Coordinate all underground drainage work with the earthwork contractor for subgrade preparation and
with the paving contractor for final surface grades.

14. Protect existing utilities during excavation and installation; repair any damage caused by this work.

15. Provide and install tracer wire or other location markers where required for non-metallic pipe.

16. Obtain all required permits and coordinate inspections with the City of Bentonville for parking lot
drainage work.

17. Submit product data, shop drawings, and as-built records for all parking lot storm drainage pipe and
structures.



18. Restore all surfaces disturbed by drainage installation to the required subgrade elevation prior to
aggregate base placement.

Base Bid Amount

$
Bid Breakouts
$
$
$
Alternates
Alternate # Description Amount
$
$
$
Addenda
Addenda # Date

VOLUNTARY VALUE ANALYSIS

Value Analysis propositions will be strongly considered in the subcontractor selection process. Bidders
are encouraged to explore and identify Value Analysis savings for this scope of work. Please describe
below (and on separate page if necessary) any cost saving opportunities as well as potential savings:

Unit Prices:

The contract between Murray Contractors and the successful low bidder will be a fixed lump sum
Subcontract Agreement. For revisions to the scope of the project and/or revisions to the contract
documents, the lump sum contract amount would be adjusted by change order at the following unit
prices. All unit prices shall include labor, materials and equipment. Where applicable to Scope of Work,
provide the following unit prices. (Insert N/A if it does not apply)

Unit Price Amount Unit

$







