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TYPE OF CONSTRUCTION/PROJECT ACTIVITY TABLE

PATIENT RISK GROUP TABLE

IT IS THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE THE FOLLOWING INFECTION CONTROL PRECAUTIONS DEPENDING UPON THE

AREA CLASS DESIGNATION

GENERAL SHEET NOTES

TYPE A INSPECTION AND NON-INVASIVE ACTIVITIES GROUP 1-LOW RISK GROUP 2-MEDIUM RISK DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT DURING CONSTRUCTION PROJECT UPON COMPLETION OF PROJECT
: e OFFICE AREAS (NON- CARDIOLOGY @ S 0 S
A s ShuARE pegq o FORVISUALINSPECTION LIMITED TO 1 CLINICAL) ECHOCARDIOLOGY CLASS | CLASS IV HEET KEYNOTE
e PAINTING (BUT NOT SANDING), WALL COVERING EHB&%&??L—SFI{APY 1. gXECUTEOWgRK BY METHODS TO MINIMIZE RAISING DUST FROM CONSTRUCTION WIPE SURFACES TO REMOVE DUST. INCLUDES ALL ACTIVITIES REQUIRED BY CLASS III. 1 REMOVE BARRIER MATERIALS 212 1oRABARRIER 70 BE INSTALLED PRIOR 70 START OF
e ELECTRICAL TRIM WORK. MINOR PLUMBING, AND ACTIVITIES THAT RADIOLOGY/MRI PERATIONS. OBTAIN INFECTION CONTROL PERMIT FROM HOSPITAL SAFETY OFFICER OR CAREFULLY TO MINIMIZE SPREADING : CONSTRUCTION PERIOD WORK ACTIVITIES. BARRIER TO BE
DO NOT GENERATE DUST OR REQUIRE CUTTING OF WALLS OR RADIOLOGYIMRI 2. IMMEDIATELY REPLACE A CEILING TILE DISPLACED FOR VISUAL INSPECTION. FACILITIES MANAGEMENT MAINTENANCE AND ENGINEERING DEPARTMENT BEFORE OF DIRT AND DEBRIS ASSOCIATED WITH o R D R L o R O e
ACCESS TO CEILINGS OTHER THAN FOR VISUAL INSPECTION CONSTRUCTION BEGINS. CONSTRUCTION.
BRONCHOSCOPY AREA) 2. CONTAIN CONSTRUCTION WASTE DOOR, AND LOCKING HARDWARE. COORDINATE KEYING WITH
TYPEB SMALL SCALE, SHORT DURATION ACTIVITIES THAT CREATE MINIMAL DUST CAFETERIA CLASS I CONTAMINATION OF DUCT SYSTEM. BEFORE TRANSPORT IN TIGHTLY Do
INCLUDES BUT IS NOT LIMITED TO: SUTPATIENT AREAS-CLINICS AND OFFICES 1. INCLUDES ALL ACTIVITIES REQUIRED BY CLASS I. WIPE WORK SURFACES WITH COMPLETE ALL CRITICAL BARRIERS OR IMPLEMENT CONTROL CUBE METHOD BEFORE COVERED CONTAINERS. :
e INSTALLATION OF TELEPHONE AND COMPUTER CABLING C S CEPTION: TRANSPLANT AND ONGOLOGY 2. PROVIDE ACTIVE MEANS TO PREVENT AIRBORNE DUST FROM DISPERSING INTO DISINFECTANT. CONSTRUCTION BEGINS. 3. COVER TRANSPORT RECEPTACLES
e ACCESS TO CHASE SPACES ( : ) ATMOSPHERE. CONTAIN CONSTRUCTION WASTE MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA-EQUIPPED AIR OR CARTS. TAPE  COVERING.
e CUTTING OF WALLS OR CEILING WHERE DUST MIGRATION CAN BE 3. WATER MIST WORK SURFACES TO CONTROL DUST WHILE CUTTING. BEFORE TRANSPORT IN TIGHTLY FILTRATION UNITS. 4 VACUUM WORK WITH HEPA-
CONTROLLED 4. SEAL UNUSED DOORS WITH DUCT TAPE. COVERED CONTAINERS. SEAL HOLES, PIPES, CONDUITS, AND PUNCTURES APPROPRIATELY. CONSTRUCT FILTERED VACUUMS.
GROUP 3.HIGH RISK GROUP 4.HIGHEST RISK 5 BLOCK OFF AND SEAL AIR VENTS. WET MOP AND/OR VACUUM WORK ANTEROOM AND REQUIRE ALL PERSONNEL TO PASS-THROUGH THIS ROOM SO THEY 5 WET MOP WITH DISINFECTANT
WORK THAT GENERATES A MODERATE TO HIGH LEVEL OF DUST OR 6. PLACE ADHESIVE WALK-OFF MATS AT ENTRANCE AND EXIT OF WORK AREA. REPLACE AREA WITH HEPA FILTERED VACUUM CAN BE VACUUMED USING A HEPA VACUUM CLEANER BEFORE LEAVING WORK SITE OR AFTER BARRIERS ARE REMOVED.
TYPEC REQUIRES DEMOLITION OR REMOVAL OF ANY FIXED BUILDING e EMERGENCY ROOM e ALL OPERATING ROOMS INCLUDING LABOR USED MATS IN ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS. BEFORE LEAVING WORK AREAS. THEY CAN WEAR CLOTH OR PAPER COVERALLS THAT ARE REMOVED EACH TIME THEY 6. REMOVE ISOLATION OF HVAC SYSTEM
COMPONENTS OR ASSEMBLIES e POSTANESTHESIA AND DELIVERY 7. REMOVE OR ISOLATE HVAC SYSTEM IN AREAS WHERE WORK IS BEING DONE TO REMOVE ISOLATION OF HVAC SYSTEM LEAVE THE WORK SITE. IN AREAS WHERE WORK WAS BEING
NCLUDES BUT IS NOT LIMITED T0: e CARE UNITS e ANESTHESIA AND PUMP AREAS PREVENT CONTAMINATION OF DUCT SYSTEM. IN AREAS WHERE WORK WAS BEING ALL PERSONNEL ENTERING WORK SITE ARE REQUIRED TO WEAR SHOE COVERS. SHOE PERFORMED.
o SANDING OF WALLS FOR PAINTING OR WALL COVERING e LABOR AND DELIVERY e CENTRAL EQUIPMENT/STERILE SUPPLY PERFORMED. COVERS MUST BE CHANGED EACH TIME THE WORKER EXITS THE WORK AREA.
©  REMOVAL OF FLOOR COVERINGS. CEILING TILES AND GASEWORK e PEDIATRICS e CARDIAC CATHETERIZATION AND ANGIOGRAPHY PLACE ADHESIVE WALK-OFF MATS AT ENTRANCE TO WORK AREA WITH ANTEROOM.
o NEW WALL CONSTRUGTION ' e ADMISSION/DISCHARGE AREAS REPLACE PER MANUFACTURER'S RECOMMENDATIONS.
© MAJOR CABLING ACTIVITIES e LABORATORIES e RADIATION ONCOLOGY 1 INCLUDES ALL ACTIVITIES REQUIRED BY CLASS Il REMOVE BARRIER MATERIALS PHASE IS INSPECTED BY THE HOSPITAL SAFETY OFFICER, FACILITIES MANAGEMENT
e ANY ACTIVITY THAT CANNOT BE COMPLETED WITHIN A SINGLE e PHARMACY e ALL INTENSIVE CARE UNITS 2. OBTAIN INFECTION CONTROL PERMIT FROM HOSPITAL SAFETY OFFICER OR CAREFULLY TO MINIMIZE SPREADING MAINTENANCE AND ENGINEERING DEPARTMENT AND THOROUGHLY CLEANED BY THE
WORK_ SHIFT e INPATIENT UNITS (NOT e NEWBORN NURSERIES, INCLUDING NICU FACILITIES MANAGEMENT MAINTENANCE AND ENGINEERING DEPARTMENT BEFORE OF DIRT AND DEBRIS ASSOGIATED HOSPITAL ENVIRONMENTAL SERVICES DEPARTMENT OR THEIR CONTRACTED
OTHERWISE  SPECIFIED) e DIALYSIS UNIT CONSTRUCTION BEGINS. WITH CONSTRUCTION. ENVIRONMENTAL SERVICES COMPANY.
MAJOR DEMOLITION AND CONSTRUCTION PROJECTS . ?ggﬁg—g&ﬁ#“&ﬁﬂ%&ﬁﬁﬁggLF;"F\,TAEEI"éLT 3. REMOVE OR ISOLATE HVAC SYSTEM IN AREA WHERE WORK IS BEING DONE TO CONTAIN CONSTRUCTION WASTE . CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED
INCLUDES BUT IS NOT LIMITED TO: * PHARMACY ADMIXTURE PREVENT CONTAMINATION OF DUCT SYSTEM. BEFORE TRANSPORT IN TIGHTLY CONTAINERS.
e ACTIVITIES THAT REQUIRE CONSECUTIVE WORK SHIFTS * NEGATIVE PRESSURE ISOLATION 4. COMPLETE ALL CRITICAL BARRIERS BEFORE CONSTRUCTION BEGINS OR IMPLEMENT COVERED CONTAINERS. - COVER TRANSPORT RECEPTACLES OR CARS. TAPE COVERING.
e REQUIRES HEAVY DEMOLITION OR REMOVAL OF A COMPLETE i ROOMS/AREAS (INCLUDING CONTROL CUBE METHOD. COVER TRANSPORT RECEPTACLES OR - VACUUM WITH HEPA FILTERED VACUUM. WET MOP WITH DISINFECTANT AFTER
CEILING SYSTEM BRONGH OSCOP(Y AREA 5. MAINTAIN NEGATIVE AIR PRESSURE WITHIN WORK SITE UTILIZING HEPA-EQUIPPED AIR CARTS. TAPE COVERING. BARRIERS ARE REMOVED.
e NEW CONSTRUCTION ) FILTRATION UNITS. VACUUM WORK WITH HEPA-
6. CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN TIGHTLY COVERED FILTERED VACUUMS.
INFECTION CONTROL MATRIX-CLASS OF PRECAUTIONS: CONSTRUCTION PROJECT BY PATIENT RISK CONTAINERS. WET MOP WITH DISINFECTANT.
7. COVER TRANSPORT RECEPTACLES OR CARS. TAPE COVERS. REMOVE ISOLATION OF HVAC SYSTEM
8. WET MOP AND/OR VACUUM WITH HEPA FILTERED VACUUM BEFORE LEAVING WORK IN AREAS WHERE WORK WAS BEING
PATIENT RISK GROUP TYPE A TYPE B TYPE C TYPE D NOTE: INFECTION CONTROL APPROVAL WILL BE REQUIRED WHEN THE CONSTRUCTION AREAS. PERFORMED.
Low RISK GROUP 1 | " " ACTIVITY AND RISK LEVEL INDICATE THAT CLASS Ill OR CLASS IV CONTROL PROCEDURES
ARE NECESSARY.
MEDIUM  RISK GROUP 2 | I I
HIGH RISK GROUP 3 | i /v
HIGHEST RISK GROUP 4 Il /v /v v
ICRA GENERAL NOTES
A. PROVIDE CONTAINMENT AS REQUIRED (BY HOSPITAL) INFECTION CONTROL REPRESENTATIVE FOR WORK OUTSIDE MAJOR AREA. . _
B. PROVIDE CONTAINMENT AT THE FLOOR BELOW FOR ANY WORK IN THE CEILING PLENUM. A B C E o A ATk oo ma ey OF
C. PROVIDE TEMPORARY DOOR WITH GASKETING TO PREVENT THE MOVEMENT OF DUST. INTO EMS PRIMARY STORAGE L116. REMOVE EAST
D. PROVIDE TEMPORARY EMERGENCY EXIT FROM CONSTRUCTION ZONE: HOWEVER, ALL GENERAL CONSTRUCTION TRAFFIC SHOULD BE THROUGH VESTIBULE. 7 FURRING WALL A4R IN EMS PRIMARY L1167
E. CONTRACTOR TO PROTECT ALL FINISHES INCLUDING (BUT NOT LIMITED TO) FLOORING, CEILING, WALL SURFACES, DOORS, AND DOOR FRAMES DURING THE MOVEMENT OF :
MATERIALS TO/FROM LIMIT OF WORK. COORDINATE WITH COR AND SPECIFICATIONS FOR PROCEDURES/REQUIREMENTS. /
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