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DEMOLITION PLAN1

SCALE: 1/ 8" = 1'- 0"
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1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

19.

20.

21.

22.

CONTRACTORS SHALL, AT ALL TIMES, MAINTAIN THE BUILDING IN A WATERTIGHT

CONDITION.

UPON REMOVAL OF TEMPORARY PARTITIONS, CONTRACTORS SHALL BE

RESPONSIBLE TO PATCH TO MATCH EXISTING ADJACENT CONSTRUCTION.

REMOVAL OF FLOOR COVERINGS SHALL INCLUDE REMOVAL OF ADHESIVES,

GROUTING BEDS, AND ANCHORING DEVICES,

GENERAL DEMOLITION NOTES:

ALL OPENINGS AND VOIDS LEFT BY THE REMOVAL OF EXISTING CONSTRUCTION

EQUIPMENT SUCH AS PIPING, DUCTS, ETC. SHALL BE PROPERLY PATCHED &

OR CLOSED OFF TO MAINTAIN FIRE RATING OF SURROUNDING WALL.

23.

CONTRACTOR SHALL PROVIDE TEMPORARY (DUST) PARTITIONS

AND WALK- OFF MATS

ALL ACOUSTICAL CEILINGS AND SUSPENSION SUPPORTS TO BE REMOVED

SHALL INCLUDE CEILING TILES, SOFFITS, LIGHT FIXTURES, GRILLES, DIFFUSERS,

EXIT SIGNS, ELECTRICAL, COMMUNICATION & ASSOCIATED DEVICES, UNLESS

OTHERWISE INDICATED. REFER TO MECHANICAL AND ELECTRICAL DEMOLITION

PLANS FOR FURTHER INSTRUCTIONS.

"CONTRACTOR SHALL AT ALL TIMES MAINTAIN EXIT/ EGRESS PATH DURING

CONSTRUCTION." IF REQUIRED TO DISTURB EXISTING EGRESS PATH/ EXIT.

CONTRACTOR SHALL COORDINATE AND OBTAIN APPROVAL FROM LOCAL

AUTHORITY HAVING JURISDICTION.

HATCHED WALLS INDICATE TO BE REMOVED. HATCHED

EQUIPMENT INDICATE EQUIPMENT AND FIXTURES TO BE REMOVED. ALL

PLUMBING, ELECTRICAL, AND MECHANICAL FIXTURES SHOULD BE VERIFIED

WITH M, E, P DEMOLITION DRAWINGS.

CONTRACTORS SHALL FIELD VERIFY ALL EXISTING CONSTRUCTION RELATED

CONDITIONS PRIOR TO STARTING DEMOLITION. ANY AND ALL DISCREPANCIES

SHALL BE BROUGHT TO THE IMMEDIATE ATTENTION OF THE GOVERNMENT'S

REPRESENTATIVE.

TEMPORARY PARTITIONS MUST BE INSTALLED TO PREVENT DUST POLLUTION OF

SURROUNDING AREAS. PARTITIONS MUST BE INSTALLED IN ACCORDANCE WITH

FIRE PROTECTION AND EGRESS REQUIREMENTS. COORDINATE WITH

GOVERNMENT'S REPRESENTATIVE.

NOT USED

ALL NON- ATTACHED ITEMS, SUCH AS CLINIC FURNISHINGS, MOBILE EQUIPMENT,

DESKS,  BEDS,  TABLES,  CHAIRS,   ETC. SHALL BE REMOVED BY THE

GOVERNMENT PRIOR TO COMMENCEMENT OF ANY DEMOLITION WORK.

CONTRACTORS SHALL COORDINATE WITH GOVERNMENT'S REPRESENTATIVE FOR

REMOVAL OR RELOCATION OF ANY REMAINING ITEMS.

CONTRACTORS SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT DAMAGE

TO GOVERNMENT'S OCCUPIED AREAS ADJACENT TO NEW CONSTRUCTION OR

OCCUPIED AREAS WHERE VARIOUS SYSTEM CONNECTIONS OR EXTENSIONS ARE

REQUIRED & ARE RESPONSIBLE FOR DAMAGE CAUSED BY ADVERSE WEATHER

CONDITIONS, INCLUDING RAIN, SNOW, ICE, AND WIND.

THE GOVERNMENT SHALL RETAIN ALL SALVAGE RIGHTS OVER BUILDING

MATERIALS THAT ARE OF VALUE AS DESIGNATED BY THE GOVERNMENT'S

REPRESENTATIVE. THE GOVERNMENT'S REPRESENTATIVE SHALL DIRECT THE

INDIVIDUAL CONTRACTORS TO THE LOCATIONS OF STORAGE AREAS FOR VARIOUS

SALVAGE ITEMS. THE CONTRACTORS ARE RESPONSIBLE FOR REMOVING FROM

THE BUILDING AND THE CONSTRUCTION SITE ALL CONSTRUCTION DEBRIS AND

ITEMS NOT  RETAINED BY THE GOVERNMENT'S REPRESENTATIVE.  NO STORAGE

OR DUMPING OF DEBRIS WILL BE ALLOWED ON THE AIR FORCE BASE

GROUNDS.

THE CONTRACTORS SHALL BE RESPONSIBLE FOR STORAGE AND PROTECTION OF

ALL SALVAGED ITEMS WHICH WILL BE REUSED IN THIS PROJECT. THESE ITEMS

MAY BE STORED IN THE CONSTRUCTION STAGING AREA, BUT WILL REMAIN THE

RESPONSIBILITY OF THE CONTRACTOR.

24. SIX SETS OF DOOR HARDWARE (CORES, THROWS, AND PUSH BUTTONS)

SHALL BE SALVAGED AND TURNED OVER TO GOVERNMENT. LABEL ALL LOCKSETS.

25. FIRE ALARM DEVICES SHALL BE SALVAGED, AND/ OR RETURNED TO GOVERNMENT.

16.

17.

18.

ALL AREAS TO BE DEMOLISHED OR DISTURBED BY ANY DEMOLITION ARE TO

BE PATCHED & PAINTED (OR PREPARED FOR NEW WALL COVERING). IF

PAINTING IS REQUIRED, THE ENTIRE WALL SHALL RECEIVE PAINT TO AVOID

MISMATCH OF COLOR.

ALL FINISHED AREAS WHICH ARE DAMAGED DURING DEMOLITION BY THE

CONTRACTORS SHALL BE PATCHED TO MATCH THE EXISTING FINISHES, ETC.

THE CONTRACTORS ARE RESPONSIBLE FOR PROVIDING NEW FINISHES.

EXISTING ITEMS SUCH AS PLUMBING FIXTURES, COMMUNICATION AND

ELECTRICAL EQUIPMENT ETC. THAT ARE TO REMAIN IN PLACE SHALL BE

PROTECTED FROM DIRT AND DAMAGE DURING DEMOLITION AND CONSTRUCTION.

AT CONSTRUCTION ACCESS, CONTRACTORS SHALL PROVIDE LABOR & MATERIALS

TO REPAIR ALL DISTURBED ELEMENTS.

TEMPORARY WALLS ARE NOT TO BE REMOVED UNTIL ALL FINISH WORK IS

COMPLETED OR APPROVAL IS GRANTED BY GOVERNMENT'S REPRESENTATIVE.

CONTRACTORS SHALL, AT ALL TIMES, ENSURE UNINTERRUPTED HEATING,

COOLING, PLUMBING, ELECTRICAL, & COMMUNICATIONS SERVICES TO ALL

PARTS OF THE CLINIC THAT REMAIN IN SERVICE. ANY PLUMBING, PIPING,

ELECTRICAL OR COMMUNICATIONS SERVICES CONTAINED  WITHIN THE PROJECT

THAT SERVE PARTS OF THE CLINIC REMAINING IN SERVICE SHALL BE

MAINTAINED IN OPERATING ORDER. ANY REQUIRED INTERRUPTION OF SERVICE

SHALL BE COORDINATED WITH GOVERNMENT'S  REPRESENTATIVE TO ALLOW

MINIMUM INTERFERENCE WITH THE GOVERNMENT'S OPERATION. REFER TO

MECHANICAL, ELECTRICAL AND PLUMBING DEMOLITION PLANS FOR FURTHER

INSTRUCTION.

ALL DEMOLITION AND CONSTRUCTION ACTIVITIES SHALL BE COORDINATED WITH

THE GOVERNMENT'S REPRESENTATIVE TO MINIMIZE DISRUPTION TO THE NORMAL

DAILY FUNCTIONING OF THE GOVERNMENT'S OCCUPIED AREAS.

26. FLOOR LEVELING SHALL BE PROVIDED IN ALL LOCATIONS NECESSARY TO PRODUCE

A LEVEL SUBFLOOR SUITABLE FOR THE APPROPRIATE FLOOR FINISH. THE SLOPE

OF THE SUBFLOOR SHALL BE LESS THAN 
1
8" RISE IN 1'- 0".

NOISE SHALL BE KEPT TO A MINIMUM. ANY WORK REQUIRED AFTER NORMAL

WORKING HOURS (7:30 AM- 4:30 PM) SHALL BE COORDINATED WITH

GOVERNMENT'S REPRESENTATIVE. SECURITY ON THE BUILDING SITE SHALL BE

UNDER REGULATIONS DETERMINED BY THE FACILITY AT ALL TIMES.

27. ALL COVED (CANTED) WALL BASES IN DEMOLITION AREA SHALL BE REMOVED

AND THE AREA LEVELED TO MATCH ADJACENT SUBFLOOR.

28. CONTRACTOR TO REMOVE ALL ITEMS MOUNTED ON WALL/ CEILING. STORE

AND RE- MOUNT WHEN CONSTRUCTION IS COMPLETE PER GOVERNMENT

REPRESENTATIVE.

REMOVE ALL EXISTING DOORS AND DOOR HARDWARE. PREP FOR NEW

DOOR AND HARDWARE. EXISTING DOOR FRAMES TO REMAIN EXCEPT

WHERE DOORS ARE HATCHED. REPAIR TO INCLUDE SANDING AND

REFINISH EXISTING DOOR FRAMES.

1a.

MOVABLE SHELVING & ASSOCIATED

TRACK/ FLOORING TO BE REMOVED. PREP

FLOOR FOR NEW FINISHES.

REMOVE EXISTING SINK LAVATORY, OR WATER

FOUNTAIN, ASSOCIATED PIPING AND ALL

ACCESSORIES. DO NOT REPLACE. REMOVE EXISTING

SANITARY PIPE BACK TO MAIN AND PLUG. REMOVE

CW & HW PIPING AND CAP ABOVE CEILING.

REMOVE WAINSCOT

NOT USED

REMOVE CASEWORK, BASE, AND ASSOCIATED

ELEMENTS ON WALLS. PREP FOR NEW.

5

REMOVE FLOORING AND PREP FOR NEW FLOORING.

REMOVE WALL COVERING AND PREP WALL

SURFACES FOR NEW WALL COVERING. REMOVE

CEILINGS, EXCEPT GYPSUM CEILINGS AT

BATHROOMS AND STORAGE, INCLUDING ACOUSTICAL

PANELS AND CEILING GRID. REFER TO ELECTRICAL

DEMOLITION PLANS FOR FURTHER INSTRUCTION.

REFER TO FINISH SCHEDULE

8

PROTECT ELECTRICAL / COMMUNICATION CLOSETS.

REPLACE DOORS OF THESE ROOMS AFTER REMAINING

CONSTRUCTION IN AREA IS COMPLETE. SEAL ROOM

TO PREVENT ENCROACHMENT OF DUST.

EXISTING- ENTRANCE DOORS AND ASSOCIATED

GLAZING TO REMAIN.

TERRAZZO, CERAMIC TILE, AND QUARRY TILE SHALL

REMAIN. ADJACENT SUBFLOOR(S) SHALL HAVE

FLOORING LEVELING APPLIED TO FORM A

TRANSITION SLOPE OF LESS THAN 
1
8" PER FOOT.

ANY, AND ALL VOIDS LEFT BY WALL REMOVAL

SHALL BE INFILLED AND LEVELED TO MATCH

ADJACENT SUBFLOOR.

9
REMOVE EXISTING (EXTERIOR) CAULK

AROUND WINDOWS. PREP AREA FOR NEW WATER

PROOF CAULKING.

10

1

2

3

4

6
REMOVE EXISTING SINK AND PLUMBING ACCESSORIES.

PREP FOR NEW SINK IN SAME LOCATION.

7 REMOVE WATER CLOSET. PREP FOR NEW WATER

CLOSET.

REMOVE EXISTING MOP SINK. PREP FOR NEW.

KEYED DEMOLITION NOTES:

11

12

13

14

15

REMOVE DRINKING FOUNTAIN AND PREP FOR NEW.

MEDICAL GAS CONTROL VALVE ACCESS BOX TO

BE RECESSED.

16

GYP BOARD CEILING TO BE REMOVED AND

REPLACED WITH ACOUSTICAL CEILING PANELS

17

16

1

1

1

1

REMOVE EXISTING DOOR FRAMES.

PREP FOR NEW DOOR FRAMES OR

NEW FINISHES. SEE DOOR SCHEDULE

19

19

18

20

16

16

18
MEDICAL GAS CONTROL VALVE ACCESS BOX TO BE

REMOVED AND LINES TO BE CAPPED BACK TO MAIN

PREP FOR NEW FINISHES.

MEDICAL GAS OXYGEN AND VACUUM WALL

MOUNTED OUTLETS TO BE REMOVED AND CAPPED.

19

ANNUNCIATION PANEL TO BE RELOCATED.

SEE ELECTRICAL DRAWINGS.

20
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WHERE GYPSUM WALL BOARD/ INSULATION HAS BEEN DAMAGED BY

MOLD/ MILDEW ON INSIDE OF EXTERIOR WALL REMOVE AND REPLACE

PER DETAIL 7/ A5.10.
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