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GENERAL DEMOLITION NOTES: CCORDINATE DEMOLITION WITH AREA "A" PHASING ON DWG G-003

A REMOVE EXISTING FLOORING IN ALL AREAS OF RENOVATION (EXCEPT TERRAZZO FLOORING AT
LOBBY AND VT TILES IN THE COMMUNICATION AND SERVER ROOMS.) SOME AREAS MAY HAVE QUARRY
TILE FLOORING. CONTRACTOR SHALL FIELD VERIFY PRIOR TO BIDDING. REFER TO PROJECT MANUAL
FOR LIST OF ALL MATERIALS TO BE RECYCLED.

B. REMOVE EXISTING GYPSUM BOARD OR ACOUSTIC TILE & GRID CEILING IN ALL AREAS OF
RENOVATION UNLESS OTHERWISE NOTED. EXISTING SPRINKLER HEADS SHALL REMAIN & BE MODIFIED
AS REQUIRED.

C. CONTRACTOR SHALL SAWCUT & REMOVE PORTIONS OF EXISTING CONCRETE SIDEWALK FOR NEW
VESTIBULE ADDITION SLAB.

D. CONTRACTOR SHALL REMOVE & SALVAGE FOR GOVERNMENT ALL CLOCKS, CAMERAS,
PROJECTORS, DISPLAY CASES, EMBLEMS AND SIMILAR DEVICES IN AREAS OF CONSTRUCTION. VERIFY
DISPOSITION OF SECURTIY COILING DOORS WITH OWNER. COORDINATE AREAS OF STORAGE WITH
FACILITY MANAGER.

E. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL EXISTING CONDITIONS IN AREAS OF RENOVATION.
CONTRACTOR SHALL FIELD VERIFY ALL EXISTING DIMENSIONS & CONDITIONS PRIOR TO BID.
CONTRACTOR SHALL PROTECT ALL EXISTING ITEMS TO REMAIN FROM DAMAGE DURING CONSTRUCTION
ACTIVITIES.

F. GOVERNMENT SHALL REMOVE AND RE-INSTALL ALL WORKSTATIONS, BUILT-IN MODULAR CABINETS
AND COUNTERS, CASEWORK SHELVING, MOBILE EQUIPMENT, SUCH AS COPIERS, COMPUTERS AND
BATTERY CHARGERS, PRIOR TO START OF DEMOLITION. GOVERNMENT SHALL ALSO REMOVE & RE
INSTALL ALL PRODUCTS, SUCH AS MEDICAL DRUGS AND OFFICE SUPPLIES, PRIOR TO THE START OF
DEMOLITION.

G. CONTRACTOR SHALL REMOVE PLANTING, TOP SOIL AND EARTH AND SPRINKLERS IN NEW
VESTIBULE ADDITION AREA, AS REQUIRED FOR CONCRETE SLAB WITH THICKENED EDGE, AND 6" GRAVEL
BASE COURSE.

H. EXISTING TOILETS F105 AND F106 TO REMAIN "AS IS."

J. COORDINATE DEMOLITION WORK WITH CONSTRUCTION PHASING SCHEDULES AND OPERATIONS
OF FACILITY

K. REMOVE ALL LATTICE TYPE WALL CONSTRUCTION WITH EXCEPTION OF COMMUNICATION ROOMS
AS NOTED

L. REMOVE AND RELOCATED ELECTRICAL AND COMM OUTLETS AS REQUIRED TO ACHIEVE UNIFORM
ADA HEIGHT

M. IDENTIFY AND RELOCATE EXISTING UTILITIES (FIRE SPRINKLER, DUCTWORK, CONDUIT, ETC. ABOVE
EXISTING CORRIDOR CEILINGS THAT INTERFERE WITH LOCATION OF 1X4 LIGHTING FIXTURES

KEYED DEMOLITION NOTES:

(1) REMOVE EXISTING WALL IN ITS ENTIRETY.

(2) REMOVE PORTION OF EXISTING WALL FOR NEW DOOR OR WINDOW OPENING.

(3) REMOVE EXISTING METAL FURRING AND GYP BD

() REMOVE EXISTING RFP WAINSCOT, CHAIR RAIL, VWG, WHERE APPLICABLE, AND GYPSUM
BOARD SUBSTRATE DOWN TO EXISTING METAL STUDS OR MASONRY WALL. ONE SIDE ONLY

(8) EXISTING ALUMINUM AND GLASS STOREFRONT TO REMAIN

(6) EXISTING ALUMINUM STOREFRONT TO BE REMOVED.

(7) EXISTING STOREFRONT TO BE RELOCATED AND MODIFIED

REMOVE (E) AUTOMATIC SLIDING ALUM DOOR AND FRAME AND ALL ACCESSORIES, PROVIDE
NEW AUTO SLIDING DOOR AT NEW LOCATION,

(9) REMOVE HVAC DIFFUSER AND GRILLE AT GWB SOFFIT

REMOVE ELECTRICAL PANEL - SEE ELECTRICAL DWGS FOR RELOCATION

(1) REMOVE TOP SOIL AND EARTH AS REQUIRED FOR FOUNDATION AND CONC SLAB

(2) REMOVE PORTION OF (E) CONCRETE SIDEWALK, PATCH AND REPAIR AS NECESSARY

(13  EXISTING METAL RAILING TO REMAIN

EXISTING TERRAZZO FLOOR TO REMAIN. PATCH AND PREP FOR NEW THIN-SET TILE AND CARPET
TILE

(15  EXISTING WALL TO REMAIN. PATCH SMOOTH AND FLUSH AND PREP FOR NEW FINISH.
REMOVE CEILING AND FLOORING AND PREP FOR NEW FINISH.

REMOVE CORNER GUARDS, CRASH RAILS, RESILIENT BASE AND VINYL WALLCOVERING

(17  REMOVE EXISTING RFP WAINSCOT & CRASH RAIL, VWC AND GYP BOARD SUBSTRATE DOWN TO
EXISTING METAL STUDS - BOTH SIDES OF WALL

REMOVE EXISTING RFP WAINSCOT & CRASH RAIL, VWC WHERE OCCURS, DOWN TO EXISTING
BRICK MASONRY SUBSTRATE - BOTH SIDES OF WALL

EXISTING DOOR FRAME, DOOR & HARDWARE TO REMAIN.

NOT USED

@) REMOVE EXISTING DOOR AND FRAME

(20  REMOVE EXISTING DOOR AND FRAME, AND DEMO TO ENLARGE OPENING AT JAMB & HEAD
WHERE DOOR FRAME IS REMOVED PER NEW CONSTRUCTION. REMOVE HOLD OPENS OR
ELECTICAL SECURITY CONTROLS WHERE OCCUR AND REUSE. PATCH WALL WITH LIKE
MATERIALS & TEXTURE. PREPARE SURFACE TO RECEIVE NEW FINISH.

(29  REMOVE EXISTING RECESSED FIRE EXTINGUISHER/HOSE GABINET. PREPARE OPENING TO
RECEIVE NEW RECESSED FIRE EXTINGUISHER CABINET.

REMOVE EXISTING RECESSED OVERHEAD COILING FIRE DOOR. COORDINATE WITH OWNER FOR
DISPOSITION. COORDINATE SCHEDULE OF REMOVAL WITH OWNER TO COINCIDE WITH
CONSTRUCTION PHASING AND PHARMACY OPERATIONS

@ NoTUSED

REMOVE EXISTING COUNTER,UPPER AND LOWER CASEWORK, STORE AND RE-INSTALL AS
DIRECTED BY CONTRACT OFFICER.

@7) REMOVE EXISTING SINK, EYEWASH AND CASEWORK
REMOVE EXISTING VAULT DOOR AND FRAME AND MODIFY FOR RELOCATION INTO NEW

MASONRY WALL. PROVIDE HARDWARE UPGRADE FOR VAULT DOOR PER OWNER REQUIREMENT.
REMOVE AND REPLACE CEILING IN THIS AREA FOR OVERHEAD MECHANICAL AND ELECTRICAL

TIE IN

REMOVE SKYLIGHT SHAFT ABOVE VAULT ROOM

@)  REMOVE FLOOR MOUNTED JANITOR SINK

LITTLE ROCK A.F.B.
ARKANSAS

1010 Battery St.
Little Rock, AR
72202

501-376-3633

www.GarverUSA.com

CROMWELL
ARCHITECTS ENGINEERS

101 SOUTH SPRING ST
LITTLE ROCK AR 72201
TELEPHONE 901-372-2900
FACSIMILE 501-372-0482
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