

1

2

3

4

5

6

E

D

C

B

A

C

c.5

d

d.5

e

e.5

40.6

42

43

50.6


44

45


TEMPERED WATER
MECH
566BREAKER PLATE &
DIE CLEANING
567DIE CLEANING
ROOM
569TANK AND HEAT
EXCHANGER TO BE
REMOVED, RETURNED TO
OWNER, AND AREA TO BE
FILLED.EXTRUDER SUPPLY AIR
FROM MEZZANINE,
DEMOLISH BRANCHES
BACK TO MAIN HEADER,
SEE DM-201 FOR
CONTINUATION (TYP.)EXTRUDER EXHAUST TO
BE REMOVED (TYP.)COMPRESSED AIR DROP
CONNECTIONS TO BE
DISCONNECTED AND
REMOVED (TYP.)TUBING
NORTH
CHANGE
ROOM #2
585PELLETIZER #45
582FILM LINE "F"
605"H" FILM LINE
602COMPRESSED AIR DROP
CONNECTIONS TO BE
DISCONNECTED AND
REMOVED (TYP.)TUBING
EXTRUSION
NORTH
583TUBING 10-UP
CHANGE ROOM
603NORTH TUBING
MATERIAL LOCK
584

SHEET NOTES


- REFER TO DM001 FOR PROCESS GENERAL NOTES AND DESIGN CRITERIA.
- REFER TO DM002 FOR PROCESS ABBREVIATIONS AND LEGENDS.
- CONTRACTOR TO COORDINATE WITH BAXTER ENGINEERING ON FLOOR DRAIN PLAN. CONTRACTOR TO INCLUDE FILLING IN ALL DRAINS IN BID PRICE.



TO BE RELOCATED



TO BE REMOVED AND RETURNED TO OWNER



TO BE DEMOLISHED

KEYNOTES

- RELOCATE TO ROOM 565. RELOCATION SEQUENCE TBD BY CLIENT.

POND3500 Parkway Lane
Suite 500
Peachtree Corners
Georgia 30092

Copyright © 2024 by Pond & Company. All rights reserved. No copying or duplication of these documents is allowed without the expressed written agreement of Pond & Company.

EOR/AOR SEAL

COA SEAL

CLIENT INFORMATION

Vantive

PROJECT NAME

**VANTIVE
TUBING
CLEAN ROOM**1900 AR-201
MOUNTAIN HOME,
ARKANSAS 72653


DRAWING ISSUE

04/24/2026
01/23/2026
12/19/2025
DATEISSUED FOR BID, EQ BID
CLARIFICATIONS
ISSUED FOR APPROVAL
ISSUED FOR APPROVAL
DESCRIPTIONC
D
A
MARKDESIGNED BY: JC
DRAWN BY: JS
CHECKED BY: JC
SUBMITTED BY: CL
DATE: 04/24/2026
PROJECT #: 1241011

SHEET TITLE

**EXISTING - ROOM
207 FLOOR PLAN**

SHEET NUMBER

DM200ORIGINAL SHEET SIZE:
30" X 42"

KEY PLAN

0 25' 50' 0 100'

PLAN
NORTH
↑
TILE #1

ISSUED FOR BID

A1 EXISTING - ROOM 207 FLOOR PLAN

SCALE: 3/16" = 1'-0"