
USL UPSTAGE LEFT
USR UPSTAGE RIGHT

DSL DOWNSTAGE LEFT
DSR DOWNSTAGE RIGHT

USC UPSTAGE CENTER

DSC DOWNSTAGE CENTER

SL STAGE LEFT

DS DOWNSTAGE

SR STAGE RIGHT

US UPSTAGE

CS CENTER STAGE

HR HL

DSL

SL

USL

DSC

CS

USC

DSR

SR

USR

AUDITORIUM/
HOUSE

STAGE

HR HOUSE RIGHT

HL HOUSE LEFT
DS

US

ABBREVIATIONS - ALL ABBREVIATIONS MAY NOT BE USED

BBP       BRANCH BREAKER PANEL

CIR       CIRCUIT

LMCC       LIFT MOTOR CONTROL CABINET (ORCHESTRA OR STAGE LIFT)

LV       LOW VOLTAGE

DR       DIMMER RACK

SMP       STAGE MANAGERS PANEL

TBD       TO BE DETERMINED

UON       UNLESS OTHERWISE NOTED

TPP-#/##     THEATRE POWER PANEL - PANEL # / BREAKER #

VIF       VERIFY IN FIELD

TYP       TYPICAL

SPR       SIGNAL PROCESSING RACK

SCH       SCHEDULE

RECPT       RECEPTACLE

O.D.       OUTSIDE DIAMETER

O.C.       ON CENTER

WLL       WORKING LOAD LIMIT

2PNG       STAGE PIN - 2P+G PLUG, RECEPTACLE

RFU       REMOTE FOCUS UNIT

NUM       NUMBER

MIN       MINIMUM

MAX       MAXIMUM

FV       FIELD VERIFY

ETC       ET CETERA (ETCETERA)
EP       ENTRY PANEL
ELTS       EMERGENCY LIGHTING TRANSFER SWITCH

BCELTS      BRANCH CIRCUIT EMERGENCY LIGHTING TRANSFER SWITCH

DIV       DIVISION
DIA       DIAMETER

CRP       CONTROL RECEPTACLE PANEL (PERFORMANCE LIGHTING SYSTEM)

AFF       ABOVE FINISHED FLOOR

I.D.       INSIDE DIAMETER

RMCC       RIGGING MOTOR CONTROL CABINET

RMCP       RIGGING MOTOR CONTROL PANEL
RMCR       RIGGING MOTOR CONTROL RECEPTACLE

CL       CENTER LINE

PL       PLASTER LINE

CS       COMPANY SWITCH

FOH       FRONT OF HOUSE

EE       ELECTRICAL ENGINEER

WRFU       WIRELESS REMOTE FOCUS UNIT

CHCC       CHAIN HOIST CONTROL CABINET (CHAIN HOIST CONTROLS)

LMCP       LIFT MOTOR CONTROL PANEL (ORCHESTRA OR STAGE LIFT)
LMCR       LIFT MOTOR CONTROL RECEPTACLE  (ORCHESTRA OR STAGE LIFT)

CHR       CHAIN HOIST CONTROL RECEPTACLE

PCR       POWER AND CONTROL RACEWAY - SPECIALTY BOX FURNISHED BY 11 61 33
PB       PLUG BOX - SPECIALTY BOX FURNISHED BY 11 61 63

PS       PLUG STRIP - SPECIALTY BOX FURNISHED BY 11 61 63

DB       DROP BOX - SPECIALTY BOX FURNISHED BY 11 61 63

FP       FLOOR POCKET - SPECIALTY BOX FURNISHED BY 11 61 63

GB       GRIDIRON JUNCTION BOX - SPECIALTY BOX FURNISHED BY 11 61 63

QTY       QUANTITY 

SP       STAGE PIN - 2P+G PLUG, RECEPTACLE

EC       ELECTRICAL CONTRACTOR

FB       FLOOR BOX - SPECIALTY BOX FURNISHED BY 11 61 63

HB       HEX BOLT

LW       LOCK WASHER

HSE       HOUSE (AUDIENCE CHAMBER)

MED       MEDIUM

NOTE: THE FOLLOWING IS INTENDED FOR GENERAL INFORMATION PURPOSES ONLY AND IS NOT TO BE CONSIDERED COMPETE OR 
COMPREHENSIVE AND DOES NOT RELIEVE CONTRACTORS OF ANY RESPONSIBILITY FOR CONTENTS OF CONTRACT DOCUMENTS.

DESCRIPTION

2

LABEL EACH POWER FEED CIRCUIT WITH CIRCUIT NUMBER AND BRANCH BREAKER OR DISCONNECT PANEL DESIGNATION.

3

4

FURNISH SPECIALTY BACK BOXES FOR RIGGING POWER AND CONTROL DEVICES

5

FURNISH ALL STANDARD BACK BOXES - REFER TO THEATRICAL RIGGING DRAWINGS.  INSTALL ALL STANDARD AND CUSTOM BACK BOXES, UON.

6

7

VERIFY ALL POWER CONDUIT AND CABLE FILLS FOR RMCC, RMCP, AND RMCR FOR ACCURACY.

8

FURNISH AND INSTALL ALL POWER AND DATA CONDUIT AND WIRE FROM RMCC TO MOTORS AND CONTROL DEVICES FOR COMPLETE AND OPERATIONAL RIGGING SYSTEM

1

FURNISH AND INSTALL ALL POWER CONDUIT, CONDUCTORS, AND RECEPTACLES FEEDING PANELS RMCC, RMCP, AND RMCR AS REQUIRED.

X

9

10

11

INSTALL RIGGING MOTOR CONTROL PANELS (RMCP)

12

FURNISH RIGGING MOTOR CONTROL CABINETS (RMCC).

13

INSTALL RIGGING MOTOR CONTROL CABINETS (RMCC).

14

15
16

FURNISH ALL TYPE "SO" FLEXIBLE MULTI-CONDUCTOR CABLE FOR LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS, IF APPLICABLE.

17

INSTALL (RIGGING ONLY) ALL TYPE "SO" FLEXIBLE CABLE FOR STAGE LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE, IF APPLICABLE.

18 TERMINATE ALL POWER CONNECTIONS FOR PLUG STRIPS AND CABLE MANAGEMENT FOR STAGE LIGHTING SYSTEM

INSTALL (RIGGING ONLY) ALL DATA NETWORK WIRE FOR CABLE MANAGEMENT SYSTEMS.

SECTION
11 61 63

PRODUCTION
LIGHTING

X

X

X

X

X

X

X

X

X

X

X

TERMINATE ALL DATA NETWORK FLEXIBLE CABLE FOR LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS, UNO. X

FURNISH ALL DATA NETWORK FLEXIBLE CABLE FOR LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS, IF APPLICABLE.

X

FURNISH RIGGING MOTOR CONTROL PANELS (RMCP) X

X

SECTION  
11 61 33
RIGGING

DIVISION
26

ELECTRICAL

X

FURNISH RIGGING MOTOR CONTROL RECEPTACLES (RMCR)

19

FURNISH PANTOGRAPHS, CABLE REELS, AND ALL COMPONENTS FOR CABLE MANAGEMENT TO STAGE LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS.

X
INSTALL (RIGGING ONLY) ALL PANTOGRAPHS AND CABLE REELS FOR STAGE LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS, IF APPLICABLE.

X

20

21

FURNISH PLUG STRIPS AND MOUNTING HARDWARE FOR STAGE LIGHTING ELECTRICS

FURNISH DROP BOXES FOR STAGE LIGHTING AND ORCHESTRA ENCLOSURE CEILINGS WHERE APPLICABLE

PROVIDE ALL MANUAL AND MOTORIZED RIGGING EQUIPMENT AND HARDWARE AS INDICATED IN THE CONTRACT DOCUMENTS UON. X

INSTALL PLUG STRIPS ON FLOWN LIGHTING ELECTRICS - ENSURE MOUNTING BRACKETS DO NOT OBSTRUCT CIRCUIT NUMBERS OR RECEPTACLES

TERMINATE ALL POWER CONNECTIONS FOR PANTOGRAPHS, CABLE REELS, AND TYPE "SO" FLEXIBLE MULTI-CONDUCTOR CABLES

22

23

24

25

X

X

X

X

FURNISH AND INSTALL CABLE CRADLES FOR CABLE MANAGEMENT TO STAGE LIGHTING SYSTEM AND ORCHESTRA ENCLOSURE CEILINGS.

X

1.

2.

3.

4.

1-1/2" SCHEDULE 40 PIPE SHALL BE 1.9" O.D. STEEL PIPE.

SCHEDULE 40 PIPE AS INDICATED TO BE ASTM A53 STEEL PIPE OR BETTER.

BACK BOXES FOR WALL MOUNTED CONTROL DEVICES TO MOUNT +48" AFF TO TOP OF BOX, UON.

BACK BOXES FOR WALL MOUNTED RECEPTACLE DEVICES TO MOUNT  +18" AFF TO CENTER OF BOX, UON.
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