
PDU PDU PDU PDU PDU PDUPDU

MECHANICAL
2-155

MECHANICAL
2-156

MISSION
CRITICAL
STORAGE

2-158

DATA HALL-10
2-157

MECHANICAL
2-159

ELEC. ROOM
2-111

ELEC. ROOM
2-110

ELEC. ROOM
2-109

ELEC. ROOM
2-108

STORAGE
2-107

IDF
2-106

STAIR
S02

9

10

11

12

13

CDEFGHJ

7

C.1

10-1-MSB-1-ATS-2

10-1-MSB-1-ATS-1

10-1-ATS-2-PDU-1 10-1-ATS-1-PDU-110-2-ATS-2-PDU-1 10-2-ATS-1-PDU-110-3-ATS-2-PDU-1 10-3-ATS-1-PDU-110-4/10-R-ATS-1-PDU-2

10-3-MSB-1-ATS-2

10-3-MSB-1-ATS-1

10-2-MSB-1-ATS-2

10-2-MSB-1-ATS-1

10-3-MSB-1 10-2-MSB-1 10-1-MSB-1
?

?

?

?

?

?

Phone:

Exp. Date:

Contact:

License #:
Engineer:

kW Mission Critical Engineering

NOT FOR CONSTRUCTION

Date:

A

B

C

D

E

F

G

H

JKL

P N M

JOB
SHEET

ISSUES

David Adams 703.926.0715
Matthew Fagert

00/00/0000123456

00/00/0000

US0049903.5614

SE
R

VE
R

FA
R

M

C
la

rk
sv

ille
, A

R

CONCEPTUAL DESIGN11/12/20251

SCHEMATIC DESIGN12/12/20252

12/17/2025 STEEL MILL ORDER3

1/
23

/2
02

6 
4:

03
:1

4 
PM

E02-12D

LEVEL 2 -
CONDUIT
ROUTING PLAN -
SEGMENT DE0

2-
12

D
LE

VE
L 

2 
- C

O
N

D
U

IT
 R

O
U

TI
N

G
 P

LA
N

 - 
SE

G
M

EN
T 

D

4 1/23/2026 DESIGN DEVELOPMENT

REVISIONS


