
PDU PDU PDU PDU PDU PDUPDU

MECHANICAL
2-163

MECHANICAL
2-164

MISSION
CRITICAL
STORAGE

2-166

DATA HALL-11
2-165

MISSION
CRITICAL
STORAGE

2-158

MECHANICAL
2-167

IDF
2-118

VALVE ROOM
2-119

STAIR
S06

ELEC. ROOM
2-117

ELEC. ROOM
2-116

ELEC. ROOM
2-115

ELEC. ROOM
2-114

IDF
2-112

VALVE ROOM
2-113

STAIR
S04

9

10

11

12

13

JKLMNPQ

7

11-3-MSB-1-ATS-2

11-3-MSB-1-ATS-1

11-2-MSB-1-ATS-2

11-2-MSB-1-ATS-1

11-1-MSB-1-ATS-2

11-1-MSB-1-ATS-1

11-3-ATS-2-PDU-1 11-3-ATS-1-PDU-1 11-2-ATS-2-PDU-1 11-2-ATS-1-PDU-1 11-1-ATS-2-PDU-1 11-1-ATS-1-PDU-111-5/11-ATS-1-PDU-2

11-1-MSB-111-2-MSB-111-3-MSB-1?

?

?

?

?

?

Phone:

Exp. Date:

Contact:

License #:
Engineer:

kW Mission Critical Engineering

NOT FOR CONSTRUCTION

Date:

A

B

C

D

E

F

G

H

JKL

P N M

JOB
SHEET

ISSUES

David Adams 703.926.0715
Matthew Fagert

00/00/0000123456

00/00/0000

US0049903.5614

SE
R

VE
R

FA
R

M

C
la

rk
sv

ille
, A

R

CONCEPTUAL DESIGN11/12/20251

SCHEMATIC DESIGN12/12/20252

12/17/2025 STEEL MILL ORDER3

1/
23

/2
02

6 
4:

03
:1

8 
PM

E02-12F

LEVEL 2 -
CONDUIT
ROUTING PLAN -
SEGMENT FE0

2-
12

F
LE

VE
L 

2 
- C

O
N

D
U

IT
 R

O
U

TI
N

G
 P

LA
N

 - 
SE

G
M

EN
T 

F

4 1/23/2026 DESIGN DEVELOPMENT

REVISIONS


